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[This contract has been approved by the California Public Utilities Commission in Decision 15-09-004.
Modification of the terms and conditions of this contract will result in the need to obtain additional
Commission approval of the contract.]

[The contract approved by Decision 15-09-004 includes terms and conditions that “may not be
modified” pursuant to prior Commission decisions, including Decision 07-11-025, Decision 08-08-
028 and Decision 10-03-021, as modified by Decision 11-01-025, and these terms and conditions
are shown in shaded text.]
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M Pacific Gasand  BIOENERGY MARKET ADJUSTING TARIFF
I3 Electric Company POWER PURCHASE AGREEMENT

COVER SHEET

Pacific Gas and Electric Company, a California corporation (“Buyer” or “PG&E”), and Zero Waste Energy
Development Company LLC (“Seller”), a California Limited Liability Company, hereby enter into this
Power Purchase Agreement (“Agreement”) made and effective as of the Execution Date. Seller and
Buyer are sometimes referred to in this Agreement jointly as “Parties” or individually as “Party.” In
consideration of the mutual promises and obligations stated in this Agreement and its appendices, the
Parties agree as follows:

A. Fuel Resource Category and Transaction Type
0] Project’s Fuel Resource Category: Category 1, Municipal organic waste diversion
(ii) Seller elects the following transaction type pursuant to Section 2.3 of the Agreement:
[Choose one]
] Full Buy/Sell

Xl Excess Sale

(iv) Seller elects the following Delivery Term pursuant to Section 2.5 of the Agreement:
[Choose one]

Xl ten (10) Contract Years
[] fifteen (15) Contract Years

[] twenty (20) Contract Years

B. Facility and Site Description
0] Facility name: Zero Waste Energy Development Company LLC
(i) Facility physical address (or nearest intersection and direction): 685 Los Esteros

Road, San Jose, California
(iii) Latitude and longitude of the centroid of the Site: 37.4336456, -121.9512198
(iv) Parcel numbers that are part of the Site: 015-38-005
(v) Existing land use: Green waste recycling.

(vi) Interconnection Point (and Service Voltage): Dixon Landing 2103 21 kV 4-wires
Distribution Circuit

(vii) Delivery Point (the point of interconnection with the CAISO grid): Dixon Landing
Substation

(viii) Contract Capacity (in MW): 1.6

(i) Fuel Use Description (brief explanation of any Fuel Use from other Fuel Resource
Categories as applicable per the Fuel Resource Requirements: Municipal Organic Waste
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Diversion from City of San Jose. Anaerobic digesters process organic waste to
produce 100% of the bio methane used in the prime movers.

(x) Facility type:
X “small power production facility,” as described in 18 CFR §292.203(a), 292.203(c)
and 292.204
[] “topping-cycle cogeneration facility,” as defined in 18 CFR §292.202(d)
[ ] “bottoming-cycle cogeneration facility,” as defined in 18 CFR §292.202(e)
(xi) The date on which the Commercial Operation Date of the Project is expected under this
Agreement (must be no later than the Guaranteed Commercial Operation Date): 11/1/16
(xii) The Project is an:
X existing Project
1 new Project
(xiii)  The Interconnection Queue Position number is: N/A
(xiv)  Table of major components with technical descriptions:
Biogas
Equipment Description
Dry Fermentation Anaerobic Digestion (AD), up to 250 tons/day,
Digester Lagoon 16 Anaerobic Digestion Tunnels and 4 In-vessel Composting
Tunnels
Engine 2 x Biogas IC Engines, 2G avus800C (800 kW)
Generators 2 X Marelli MJB 400 LC 4, 480V
2500 kVa, Primary - 21,000 Delta, Secondary - 277/480 Wye,
Transformer
Fuse Type 140E
(other)
(xv) [Insert Facility or Equipment Layout Drawing] (may overlay Site Map) illustrating the
general layout of the facility:
O Aclearly labeled perimeter of the Project Site (i.e. site control boundary).
O The relative positions of the project’'s major components.
O The voltage related to interconnection and the point of the interconnection.
(xvi) Legal description of the site (including APNs) and [Insert Site Map] (may overlay with

Facility Drawing), illustrating the following:

O Aclearly labeled perimeter of the Project Site (i.e. site control boundary).
O A parcel map including an outline of the Project Site.
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O

Clearly labeled nearby roads, including the nearest intersection.

If the primary site map is too close to display the nearest intersection, a
supplementary map at a larger scale so that nearby roads and landmarks can be
seen.

(xvii)  [Insert Single Line Diagram] illustrating internal equipment and connections as well as
the components for interconnection of the Facility to PG&E’s electric distribution system.
At minimum, please include information for the following components:

a
a

a

[ I R I B

Name and address of the facility.

Electrical system components, cabling and connections with associated labeling
(voltage levels, overhead or underground, etc.).

Generators and/or inverters (including capacity and voltage designations).

Transformers — for generation system and/or interconnection and station power (A
station service transformer is for the generating facility’s station use and must be on
the project’s side of the meter).

Metering (e.g., CAISO revenue meters and/or Utility meters).
Fuses and Breaker.

Disconnects and/or switches.

All other switchgear.

(xviii)  [For cogeneration Facilities]:

a
|

Forecast of useful thermal energy output (MMBtu/month).
Dedicated Use(s) of the Facility’s Useful Thermal Energy Output.
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GENERAL SHEET NOTES

CIRCUIT ALL POLE MOUNTED SITE LIGHTS TO PANEL P4N-101
VIA"LCP". BUILDING MOUNTED LIGHTS TO PANEL P4E-102.
SWITCH LEG INDICATES SEPARATE RELAY. SEE LIGHTING
CONTROL SCHEDULE FOR OPERATION OF LIGHTS. ALL
LIGHTING AND POWER CONDUCTORS SHALL BE INSTALLED
BETWEEN 24" (MINIMUM) AND 36" (MAXIMUM) BELOW FINISHED
GRADE.

ALL COMMUNICATIONS CONDUIT AND CABLES SHALL BE
INSTALLED 36" (MINIMUM) BELOW FINISHED GRADE.

ALL CONDUCTORS FOR EXTERIOR LIGHTING AND POWER
CIRCUITS SHALL BE MINIMUM #10 AWG MINIMUM UON.

PG&E CONTACT: SHARON KENNDY - (408) 299-1053
AT&T CONTACT: DAN LAGUNA - (408) 635-8829

SEE SINGLE LINE DIAGRAM FOR CONDUIT AND WIRE SIZES AND
QUANTITIES. SEE MOTOR AND EQUIPMENT SCHEDULE FOR
MORE INFORMATION ON POWER AND DATA CONNECTION
REQUIREMENTS.

REFER TO PLANNING APPROVED DRAWINGS FOR SITE LIGHT

FIXTURE TYPE AND HEIGHTS. PLANNING APPROVED DRAWINGS
SUPERSEDE ELECTRICAL APPROVED DRAWINGS FOR EXTERIOR

LIGHT FIXTURES.

ALL UNDERGROUND CONDUITS LEAVING OR ENTERING
STRUCTURE, PULLBOX, POLE LIGHT FIXTURE, OR OTHER
ABOVE GROUND EQUIPMENT SHALL BE PROVIDED WITH SEALS
TO PREVENT GASES FROM ENTERING ELECTRICAL AND LOW
VOLTAGE EQUIPMENT. FINAL LOCATIONS AS APPROVED BY GAS
MITIGATION CONSULTANT.

PROVIDE FLEXIBLE CONDUIT FITTINGS FOR ALL UTILITY
CONNECTIONS AT THE POINT WHERE THEY ENTER THE
STRUCTURE.

KEYED SHEET NOTES

UNDERGROUND 10"x17" CONCRETE HANDHOLE. LABEL "POWER",
"LIGHTING", OR "COMM" ACCORDING TO SYSTEM.

UNDERGROUND 17"x30" CONCRETE HANDHOLE. LABEL "POWER",
"LIGHTING", OR "COMM" ACCORDING TO SYSTEM.

UNDERGROUND POWER CONNECTIONS TO EQUIPMENT.
UNDERGROUND DATA CONNECTIONS TO EQUIPMENT.

NEMA 4X; 600V, 30AS, 15AF. MAKE CONNECTION TO CIRC PUMPS.
VERIFY FINAL LOCATION IN FIELD. SEE EQUIPMENT SCHEDULE FOR
MORE INFORMATION.

NEMA 4X, 600V 200AS-3P,125AF. MAKE CONNECTION TO SCRUBBER
FANS FROM IVC CONTAINER. SEE E4.5 FOR MORE INFORMATION.
VERIFY FINAL LOCATION IN FIELD. SEE SINGLE LINE DIAGRAM FOR
INFORMATION ON DISCONNECT SWITCHES AND EQUIPMENT
CONNECTION.

MAKE CONNECTION TO DOSING PUMP. VERIFY FINAL LOCATION IN
FIELD. SEE EQUIPMENT SCHEDULE FOR MORE INFORMATION.

COORDINATE SERVICE WITH UTILITY COMPANY AND CIVIL ENGINEER.
PROVIDE CONDUITS, PULLBOXES, GROUNDING, ETC AS REQUESTED
PER UTILITY COMPANY. REFER TO UTILITY COMPANY
SPECIFICATIONS FOR INSTALLATION REQUIREMENTS.

PROVIDE CONDUIT AND WIRE TO TROMMEL SETUP AT THE
COMPOSTING MIXING PAD NORTH OF WINDROWS. VERIFY FINAL
LOCATION WITH OWNER AND QUIPMENT INSTALLER. PROVIDE
ADDITIONAL HANDHOLES AS NECESSARY.

. PROVIDE 5/8" X 8' GROUND ROD AT OPPOSITE ENDS OF CHP UNIT AND

BOND TO INTERNAL GROUND SYSTEM OF CHP UNIT. VERIFY FINAL
BOND CONNECTION LOCATION.

. 1"C.0. WITH PULL CORD TO FIRE ALARM CONTROL PANEL. PROVIDE

NECESSARY FIRE ALARM MONITORING EQUIPMENT AT PIV AS PART
OF THE FIRE ALARM DEFERRED APPROVAL PACKAGE. COORDINATE
LOCATIONS AND ROUTING WITH FIRE ALARM CONTRACTOR AND CIVIL
DRAWINGS.

. NEMA 4X, 600V 30AS-3P, 15AF MAKE CONNECTION TO LIFT STATION

LS-1. VERIFY FINAL LOCATION IN FIELD. SEE EQUIPMENT SCHEDULE
FOR MORE INFORMATION.

>

WITH DEDICATED RECEPTACLE PER PLANS.

. NEMA 3R BOX WITH (4) GFCI RATED RECEPTACLES. CIRCUIT EACH

DEDICATED, ENCLOSED ROOM
WITH DTT, RTU, BATTERY AND
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SUPPORT PG&E REQUIRED
EQUIPMENT.
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3/32" =1'-0"

ZIG-ZAG TRANSFORMER
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-
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&

ARCHITECTS
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J.R. Miller & Associates
2700 Saturn Street
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C. Contract Price

The price for Delivered Energy (the “Contract Price”) is one hundred tweny-seven dollars and
seventy-two cents ($ 127.72) per MWh. [Contract Price determined by BioMAT Tariff pricing

methodology.]
D. Delivery Term Contract Quantity Schedule
Contract Year Cor&/rls\?rt] /gg:rr;tlty
1 6,094
2 6,094
3 6,094
4 6,094
5 6,094
6 6,094
7 6,094
8 6,094
9 6,094
10 6,094
11 0
12 0
13 0
14 0
15 0
16 0
17 0
18 0
19 0
20 0
E. Collateral Requirement

The Collateral Requirement is equal to twenty thousand dollars ($20,000) for each megawatt of
the Contract Capacity for a total of thirty-two thousand dollars ($ 32,000.00).

F. Curtailment Orders

Operational characteristics of the Project for Curtailment Orders pursuant to Section 5.8(c) are
listed below. Buyer, as Scheduling Coordinator, may request that CAISO modify the Master File
for the Project to reflect the findings of a CAISO audit of the Project. In addition, Seller agrees to
coordinate with Buyer or Third-Party SC, as applicable, to ensure all information provided to the
CAISO regarding the operational and technical constraints in the Master File for the Project are
accurate and are based on the true physical characteristics of the resource.

0] Minimum operating capacity: 0 MW
(i) Ramp Rate: 0.08 MW/Minute

(i) Maximum number of Curtailment Orders per calendar day (if any such operational
limitations exist): 6
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(iv) Maximum number of Start-ups per calendar day (if any such operational limitations exist):
2

(V) Advance notification required for a Curtailment Order: 24 Minutes

Other Requirements:

Start-Up Time (if applicable): 10 Minutes

Minimum Run Time after Start-Up (if applicable): 240 Minutes

Minimum Down Time after Shut-Down (if applicable): 120 Minutes

Other-Specify: Unit availability and run requirements are dictated by amount of bio methane
produced by the anaerobic digesters.

Note: Sellers should enter the maximum flexibility the Project can offer given the operational
constraints of the technology.
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G. Seller Milestone Schedule
No. Date Milestones
1 01/13/2013| Submits interconnection application.
2 Complete | Files any land applications.
3 Complete | Files construction permit application(s).
4 Complete | Files a CEC Pre-Certification application.
5 Complete | Files material permit applications.
Receives a completed Initial or Supplemental Review, System Impact Study or
6 Complete i
Phase | Interconnection Study.
7 Complete | Obtains control of all lands and rights-of-way comprising the Site.
8 Complete Receives complete interconnection Facility Study or Phase Il Interconnection Study

(if applicable).
08/08/2013| Executes an interconnection agreement and transmission/distribution service

9 agreement, as applicable.

10 N/A Receives FERC acceptance of interconnection and transmission agreements.
11 Complete | Receives construction permit.

12 Complete | Receives material permits.

13 Complete | Receives CEC Pre-Certification.

14 N/A Receives FERC docket number assigned to Seller’s filing of FERC Form 556.
15 Complete | Executes an Engineering, Procurement and Construction (“EPC”) contract.
16 Complete Procures the equipment for the Facility.

17 Complete | Completes financing, including construction financing.

18 Complete | Begins construction of the Facility.

19 Complete | Begins startup activities.

20 04/26/2014 Initial Synchronization Date.

21 11/15/16 | Demonstrates the Contract Capacity.
22 11/16/16 | Commercial Operation Date.
23 Complete | Receives Final CEC Certification.
(RPSID
63264A)
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H. Notices List

Name: Zero Waste Energy Development

Company, a California Limited Liability
Company (“Seller”)

All Notices:
Delivery Address:

675 Los Esteros Road
San Jose, CA 95134

Mail Address: (if different from above)

Attn: Greg Ryan

Phone: (408) 316-1095
Facsimile: (408) 287-4372
Email: greg@zankerrecycling.com

ouns: I
Federal Tax ID Number: 26-4330500

Invoices:

v

Phone:
Facsimile:
Email:

Scheduling:
Attn:

Facsimile:
Email

Payments:

o

Phone:
Facsimile:
Email

Wire Transfer:
BNK:

ABA:

ACCT:

Credit and Collections:

Phone:
Facsimile:

Name: Pacific Gas and Electric Company, a California

corporation (“Buyer” or “PG&E")

All Notices:
Delivery Address:

77 Beale Street, Mail Code N12E
San Francisco, CA 94105-1702

Mail Address:

P.O. Box 770000, Mail Code N12E
San Francisco, CA 94177

Attn: Candice Chan

Director, Contract Mgmt & Settlements
Phone: (415) 973-7780

Facsimile: (415) 972-5507

Email: CWW9@pge.com

DUNS:
Federal Tax ID Number:

Invoices:
Attn: Azmat Mukhtar
Manager, Electric Settlements
Phone: (415) 973-4277
Facsimile: (415) 973-9505
Email: ASM3@pge.com

Scheduling:
Attn: Day-Ahead Operations
Phone: (415) 973-1971
Facsimile: (415) 973-0400
Email: DAEnergy@pge.com

Payments:
Attn: Azmat Mukhtar
Manager, Electric Settlements
Phone: (415) 973-4277
Facsimile: (415) 973-9505
Email: ASM3@pge.com

Wire Transfer:
BNK:
ABA:
ACCT:

Credit and Collections:

PG&E Credit Risk Management
Phone: None

Facsimile: (415) 973-7301

Email:
pgeriskcredit@exchange.pge.com
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Email: || Email: J2AT@pge.com
With additional Notices of an Event of Contract Manager:

Default to Contract Manager:
Attn: | Attn: Ted Yura
Sr. Manager, Contract Management
Phone: (415) 973-8660
Facsimile: (415) 972-5507
Email: THY1lg@pge.com

Phone:
Facsimile:
Email:

With additional Notices of an Event of Default to:
PG&E Law Department

Attn: Renewables Portfolio Standard attorney
Phone: (415) 973-4377

Facsimile: (415) 972-5952
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COVER SHEET

Pacific Gas and Electric Company, a California corporation (“Buyer” or “PG&E"), and Zero Waste Energy
Development Company LLC (“Seller”), a California Limited Liability Company, hereby enter into this
Power Purchase Agreement (“Agreement”) made and effective as of the Execution Date. Seller and
Buyer are sometimes referred to in this Agreement jointly as “Parties” or individually as “Party.” In
consideration of the mutual promises and obligations stated in this Agreement and its appendices, the
Parties agree as follows:

A. Fuel Resource Category and Transaction Type
0] Project’'s Fuel Resource Category: Category 1, Municipal organic waste diversion
(i) Seller elects the following transaction type pursuant to Section 2.3 of the Agreement:
[Choose one]
] Full Buy/Sell

X] Excess Sale

(iv) Seller elects the following Delivery Term pursuant to Section 2.5 of the Agreement:
[Choose one]

X ten (10) Contract Years
[] fifteen (15) Contract Years

[] twenty (20) Contract Years

B. Facility and Site Description
0] Facility name: Zero Waste Energy Development Company LLC
(i) Facility physical address (or nearest intersection and direction): 685 Los Esteros

Road, San Jose, California
(iii) Latitude and longitude of the centroid of the Site: 37.4336456, -121.9512198
(iv) Parcel numbers that are part of the Site: 015-38-005
(v) Existing land use: Green waste recycling.

(vi) Interconnection Point (and Service Voltage): Dixon Landing 2103 21 kV 4-wires
Distribution Circuit

(vii) Delivery Point (the point of interconnection with the CAISO grid): Dixon Landing
Substation

(viii) Contract Capacity (in MW): 1.6

(ix) Fuel Use Description (brief explanation of any Fuel Use from other Fuel Resource
Categories as applicable per the Fuel Resource Requirements: Municipal Organic Waste
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Diversion from City of San Jose. Anaerobic digesters process organic waste to
produce 100% of the bio methane used in the prime movers.

(x) Facility type:

X “small power production facility,” as described in 18 CFR §292.203(a), 292.203(c)
and 292.204

[] “topping-cycle cogeneration facility,” as defined in 18 CFR §292.202(d)
[] “bottoming-cycle cogeneration facility,” as defined in 18 CFR §292.202(e)

(xi) The date on which the Commercial Operation Date of the Project is expected under this
Agreement (must be no later than the Guaranteed Commercial Operation Date): 11/1/16

(xii) The Project is an:
Xl existing Project
] new Project
(xiii)y  The Interconnection Queue Position number is: N/A

(xiv)  Table of major components with technical descriptions:

Biogas
Equipment Description
Dry Fermentation Anaerobic Digestion (AD), up to 250 tons/day,
Digester Lagoon 16 Anaerobic Digestion Tunnels and 4 In-vessel Composting
Tunnels
Engine 2 x Biogas IC Engines, 2G avus800C (800 kW)
Generators 2 X Marelli MJB 400 LC 4, 480V
2500 kVa, Primary - 21,000 Delta, Secondary - 277/480 Wye,
Transformer
Fuse Type 140E
(other)

(xv) [Insert Facility or Equipment Layout Drawing] (may overlay Site Map) illustrating the
general layout of the facility:

O Aclearly labeled perimeter of the Project Site (i.e. site control boundary).
O The relative positions of the project’'s major components.
O The voltage related to interconnection and the point of the interconnection.

(xvi)  Legal description of the site (including APNs) and [Insert Site Map] (may overlay with
Facility Drawing), illustrating the following:

O Aclearly labeled perimeter of the Project Site (i.e. site control boundary).
O A parcel map including an outline of the Project Site.
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Electric Company POWER PURCHASE AGREEMENT

M Pacific Gas and BIOENERGY MARKET ADJUSTING TARIFF

O

Clearly labeled nearby roads, including the nearest intersection.

If the primary site map is too close to display the nearest intersection, a
supplementary map at a larger scale so that nearby roads and landmarks can be
seen.

(xvii)  [Insert Single Line Diagram] illustrating internal equipment and connections as well as
the components for interconnection of the Facility to PG&E’s electric distribution system.
At minimum, please include information for the following components:

O
O

|

Ooooag

Name and address of the facility.

Electrical system components, cabling and connections with associated labeling
(voltage levels, overhead or underground, etc.).

Generators and/or inverters (including capacity and voltage designations).

Transformers — for generation system and/or interconnection and station power (A
station service transformer is for the generating facility’s station use and must be on
the project’s side of the meter).

Metering (e.g., CAISO revenue meters and/or Utility meters).
Fuses and Breaker.

Disconnects and/or switches.

All other switchgear.

(xviii)  [For cogeneration Facilities]:

O
O

Forecast of useful thermal energy output (MMBtu/month).
Dedicated Use(s) of the Facility’s Useful Thermal Energy Output.
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FLARE CONTROL PANEL. PROVIDE
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LEAN GAS FLARE INSTALLER PRIOR
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LINE DIAGRAM FOR e

! !
CONDUIT AND WIRE SIZES. PR ’l:‘ @ SP-3

—

LN\ -

NEMA 3R 30A-2P SWITCH
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ENLARGED ELECTRICAL SITE PLAN

AT&T SERVICE TO ITIDATA ROOM 8
BACKBOARD. SEE PLAN 233 FOR \ FROM"DB-CHP" TO CHP-SECTION FROM DATA PULLBOXES Tow (4)
LOCATION. WITHIN MAIN BOARD "MDB". SEE IT/DATA ROOM.
SINGLE LINE DIAGRAM
- o (2) 2'C.0. WITH PULL ROPE
f-4" OFF BOTTOMMAT EACH FROM POWER AND DATA panod dge PUMPY2
208V, 40A, LEVEL 2, NEMA 4 CHARGING STATION WITH PULLBOXES TO AD MODULE #2. o e
40A, LEVEL 2 NEW 25004, 2771480V, 3PH, 4W
120V, 20A SIMPLEX RECEPTACLE KIT. (3)1C-248 14106 EA ' T DOSING
SERVICE ENTRANCE BOARD "MDB". SUNP &1
+ 1'C4#10, 14106, USE CENTER OF PEDESTAL AS SEE PLAN /E33 FOR LOCATION.
CONDUIT RACEWAY. SEE MANUFACTURER INSTALLATION ~ SCRUBBER FAN
INSTRUCTIONS FOR MORE DETAIL. TYPICAL FOR 3. A ROVIOE THE FOLOMIG g VPO
Ll 2'C,1114°C, 1'C (GENERATOR- SEE SLD) P%%N_104 SCRUBEERFAN
R (2)1°C (SITE LIGHTING) ST VFD-2
R (3) 2'C.0. WITH PULL CORD TO ELEC RM
I | 1K (SPARE) CIRC PUMPS
e BIOFILTER CP-1,CP-2
N
RN
| I~ q{
| 1! 19,21b
A | | g 1s?
P TEMPORARY SERVICE ! ' : | PANA0S 446 - +16' #6 f HT
PaNAL 7 CONDUITS. SIZE, QUANTITY 7 2 oo LT S2%715 21
A0 6 /PONIO4  ANDROUTNGPERPGEE | &E‘ __________ ==y g Sipiuipiutuipiuipiuipipipiuipiuipiutpiue i v gy v) i el | phplpipipiuipiuipiuie o7 0
N 0 o4 -qﬂabg REQUIREMENTS, o0s |
~ ) obod Or AN R O |
N 1{D3N-103 D3N-103 DaN-103 v & WP 14 1
Sye Trea] 2 24 | ey ~ | LReo |
b VAN 1 | L | W 0t T [ = NEW GENERATOR ———————————— st
35 i PROPOSED PGAE EI
b TEMPORARY TRANSFORVER
| LOCATIONPERPGSE < 8 ) 35
———————I——'———REQUREMEWS.—— ' e -
[ |
| : 27KV, 1200A-3P, TWO GANG- ————————&'|
TELEPHONE SERVICE CONDUIT. A A TEMPORARY PRIMARY SERVICE e
SIZE, QUANTITY, AND ROUTING CONDUITS: SIZE, QUANTITY, & < 8 ) SONTACTS e N THE
PER AT&T REQUIREMENTS. ROUTING PER PG&E eapcbievacetli
REQUIREMENTS PGAE PADLOCK REQUIRED.

11! = 30!_0"

NEMA 3R, 600V, 30A, 3-PHASE
SWTICH WITH 20 FUSES.
MOUNT ON UNISTRUT STAND.

]

o

GENERAL SHEET NOTES

CIRCUIT ALL POLE MOUNTED SITE LIGHTS TO PANEL P4N-101
VIA"LCP". BUILDING MOUNTED LIGHTS TO PANEL P4E-102.
SWITCH LEG INDICATES SEPARATE RELAY. SEE LIGHTING
CONTROL SCHEDULE FOR OPERATION OF LIGHTS. ALL
LIGHTING AND POWER CONDUCTORS SHALL BE INSTALLED
BETWEEN 24" (MINIMUM) AND 36" (MAXIMUM) BELOW FINISHED
GRADE.

ALL COMMUNICATIONS CONDUIT AND CABLES SHALL BE
INSTALLED 36" (MINIMUM) BELOW FINISHED GRADE.

ALL CONDUCTORS FOR EXTERIOR LIGHTING AND POWER
CIRCUITS SHALL BE MINIMUM #10 AWG MINIMUM UON.

PG&E CONTACT: SHARON KENNDY - (408) 299-1053
AT&T CONTACT: DAN LAGUNA - (408) 635-8829

SEE SINGLE LINE DIAGRAM FOR CONDUIT AND WIRE SIZES AND
QUANTITIES. SEE MOTOR AND EQUIPMENT SCHEDULE FOR

MORE INFORMATION ON POWER AND DATA CONNECTION
REQUIREMENTS.

REFER TO PLANNING APPROVED DRAWINGS FOR SITE LIGHT
FIXTURE TYPE AND HEIGHTS. PLANNING APPROVED DRAWINGS
SUPERSEDE ELECTRICAL APPROVED DRAWINGS FOR EXTERIOR
LIGHT FIXTURES.

ALL UNDERGROUND CONDUITS LEAVING OR ENTERING
STRUCTURE, PULLBOX, POLE LIGHT FIXTURE, OR OTHER
ABOVE GROUND EQUIPMENT SHALL BE PROVIDED WITH SEALS
TO PREVENT GASES FROM ENTERING ELECTRICAL AND LOW
VOLTAGE EQUIPMENT. FINAL LOCATIONS AS APPROVED BY GAS
MITIGATION CONSULTANT.

PROVIDE FLEXIBLE CONDUIT FITTINGS FOR ALL UTILITY
CONNECTIONS AT THE POINT WHERE THEY ENTER THE
STRUCTURE.

&

ARCHITECTS
ENGINEERS
PLANNERS

J.R. Miller & Associates
2700 Saturn Street
Brea, CA 92821
tel.714.524.1870

fax.714.524.1875
WWW.jrma.com

Revision

/D\ AGENCYRESUBMITTAL  09.25.2012

F

FINAL SUBMITTAL 11.02.2012

A STRUCTURAL CHANGES ~ 11.02.2012

A V.E DESIGN CHANGES 01.16.2013

KEYED SHEET NOTES

K\ PLUMBING CHANGES 07.12.2013

—

. UNDERGROUND 10"x17" CONCRETE HANDHOLE. LABEL "POWER",
"LIGHTING", OR "COMM" ACCORDING TO SYSTEM.

. UNDERGROUND 17"x30" CONCRETE HANDHOLE. LABEL "POWER",

"LIGHTING", OR "COMM" ACCORDING TO SYSTEM.

. UNDERGROUND POWER CONNECTIONS TO EQUIPMENT.
. UNDERGROUND DATA CONNECTIONS TO EQUIPMENT.
. NEMA 4X;, 600V, 30AS, 15AF. MAKE CONNECTION TO CIRC PUMPS.

VERIFY FINAL LOCATION IN FIELD. SEE EQUIPMENT SCHEDULE FOR
MORE INFORMATION.

. NEMA 4X, 600V 200AS-3P,125AF. MAKE CONNECTION TO SCRUBBER

FANS FROM [VC CONTAINER. SEE E4.5 FOR MORE INFORMATION.
VERIFY FINAL LOCATION IN FIELD. SEE SINGLE LINE DIAGRAM FOR
INFORMATION ON DISCONNECT SWITCHES AND EQUIPMENT
CONNECTION.

. MAKE CONNECTION TO DOSING PUMP. VERIFY FINAL LOCATION IN

FIELD. SEE EQUIPMENT SCHEDULE FOR MORE INFORMATION.

. COORDINATE SERVICE WITH UTILITY COMPANY AND CIVIL ENGINEER.

PROVIDE CONDUITS, PULLBOXES, GROUNDING, ETC AS REQUESTED
PER UTILITY COMPANY. REFER TO UTILITY COMPANY
SPECIFICATIONS FOR INSTALLATION REQUIREMENTS.

. PROVIDE CONDUIT AND WIRE TO TROMMEL SETUP AT THE

COMPOSTING MIXING PAD NORTH OF WINDROWS. VERIFY FINAL
LOCATION WITH OWNER AND QUIPMENT INSTALLER. PROVIDE
ADDITIONAL HANDHOLES AS NECESSARY.

. PROVIDE 5/8" X 8' GROUND ROD AT OPPOSITE ENDS OF CHP UNIT AND

BOND TO INTERNAL GROUND SYSTEM OF CHP UNIT. VERIFY FINAL
BOND CONNECTION LOCATION.

. 1"C.0. WITH PULL CORD TO FIRE ALARM CONTROL PANEL. PROVIDE

NECESSARY FIRE ALARM MONITORING EQUIPMENT AT PIV AS PART
OF THE FIRE ALARM DEFERRED APPROVAL PACKAGE. COORDINATE
LOCATIONS AND ROUTING WITH FIRE ALARM CONTRACTOR AND CIVIL
DRAWINGS.

. NEMA 4X; 600V 30AS-3P, 15AF MAKE CONNECTION TO LIFT STATION

LS-1. VERIFY FINAL LOCATION IN FIELD. SEE EQUIPMENT SCHEDULE
FOR MORE INFORMATION.

. NEMA 3R BOX WITH (4) GFCI RATED RECEPTACLES. CIRCUIT EACH

WITH DEDICATED RECEPTACLE PER PLANS.

M\ MISC. PLAN CHANGES 08.07.2013

& N SITE LIGHTING 11.07.2014

A GROUND BANK CHANGES  11.17.2014

DEDICATED, ENCLOSED ROOM
WITH DTT, RTU, BATTERY AND
OTHER EQUIPMENT TO
SUPPORT PG&E REQUIRED
EQUIPMENT.

ZIG-ZAG TRANSFORMER

/ GROUND BANK
-

P4AN-106 |
T2
P3N-107 1
DB-CHP
//
7%
OUTDOOR 27KV, 1200A
METALCLAD SWITCHGEAR
WITH METERING &
PROTECTIVE RELAYS. SEE
SINGLE LINE FOR MORE
2 ENLARGED ELECTRICAL PLAN INFORMATION.
3/32" =1'-0"

Gausman
&Moore

Mechanical and Electrical Engineers
26415 Carl Boyer Drive - Suite 205

Santa Clarita, CA 91350

(661) 291-1978 Fax (661) 291-6213

Project No. 81075

A

Zerow

energy development company

EXISTING

ANAEROBIC DIGESTION
& COMPOST FACILITY
FOR

ZERO WASTE
ENERGY
DEVELOPMENT
COMPANY LLC.

685 LOS ESTEROS ROAD
SAN JOSE, CA 95134

CUP # SP09-057

| Expires 06-30-2015 |

J.RMiller & Associates shall retain all common law
statutory and other reserved rights, including the copyright
for this document including represented designs and
specifications.

ELECTRICAL
SITE PLAN

05/23/12 AS NOTED

DATE SCALE
BDC, RAC JJB

DWN CHK

JRMA Project No.
4288-0

E1.1

PROJECT REVISION:



ZWEDC LLC

! PPR No.: 21181

Parcel No.: 015-38-05

"'r" V

Legend

685 Los Esteros Rd

@ Feature 1

1J

Feature 2

m‘wéa”@-{‘




SANTA CLAF

ot

OFFICE OF COUNTY ASSESSOR — IFORNIA
®
R.0.S. 609/32
2662.35 (2640)
4 E
" 9
3 = S
(.
2
70.28 AC. ROS.
, (70.00 Ac.)
90" PG.BE. ESMT DN 2o | 95.773 Ac. Total
- = 1380 T
@ { (3988 Ac)
I CITY OF SAN JOSE
|
' ¥
| 3
R.0.S. 754/38 ‘
|
I (44,095 Ac) 502
% f}* 384.12 _— 37759 A T T
IS )
E
I
|
|
|
|
I
lL o Nid

% > o -
(0.18Ac) % \®
‘%—

R.0.S. 593 / 15

BOOK PAGE

38

| 5

w o
42/4~—\\w< "
\;/ .u

| —

TRA DET. MAP 101

LAWRENCE E. STONE — ASSESSOR
Cadastral map for assessment purposes only.
Compiled under R. & T. Code, Sec. 327.
Effective Roll Year 2016—2017




TEMPORARY PG&E MAIN DISTRIBUTION "MDB" &
SERVICE FOR BUILDING 277/480V, 3PH, 4W, 2000A FULLY BUSSED
UNTIL NEW 27KV 100,000AIC FACTORY INSTALLED TAP
SERVICE IS ISC=96,883A
ESTABLISHED.
SECTION \ SECTION & ‘SECTION \ SECTION \ SECTION \ SECTION
UGPS METERING CHP - MDB-MAIN - MDB-SECT1 - MDB-SECT2
; ; ; \ ;
1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 ARCHITECTS
ISC=65.000A M 400AT 150AT 125AT 150AT 200AT 200AT 300AT 300AT 600AT 20AT 175AT 60AT 25AT ENGINEERS
' \ 3P 3P 3P 3P 3P 3P 3P 3P 3P 3P 3P 3P 3P
\ \ | | \ 90A 200A  200A  200A PLANNERS
? 8 \ | 'GFP — — 2000AT ! 200AT 200AT \ 3P 3P 3P 3P
TO TEMPORARY PG&E ‘ ap 3P 3P SPARE SPARE SPARE SPARE
POWER POLE. SPARE SPARE
CONDUIT QUANTITY AND J.R. Miller & Associates
SIZES PER PG&E. VERIFY | N2 | | | | 2700 Saturn Street
REQUIREMENTS AND UGPS ! c ~ ! ! ‘ ! Brea, CA 92821
COORDINATE WITH PG&E. nha //¢ | | | | tel.714.524.1870
#500MCM fax.714.524.1875
MAIN T 5 www.jrma.com
O O - -
BONDING I I
PROVIDE FLEXIBLE JUMPER w w Revision
CONDUIT CONNECTION. ] o 3 O o
P = 0] 0] O i =~ ? S F\ FINAL SUBMITTAL 11.02.2012
/o #3106 o X 3 3 2 o N > E
S - o Q o o o - - 3 N o ¥ . ;' S @ STRUCTURAL CHANGES ~ 11.02.2012
BLDG. UFER GRD BASE- u/G D g © s © © e % g g % © » % = @
STEEL ROD MENT METAL i Q his T e i i & s o S B o ! = O «© & o A V.E DESIGN CHANGES 01.16.2013
REBAR WATER S| 8 g = s 8 ¥ b S g S = s 8 3 = 3 = g B 308 S ¢ S|4 O 4
SYS.  PIPE Q| 3 I Z 9 3 S5 9 N @ R @ 2 BN ® o o | g & 3 % Io - > = > & PLUMBING CHANGES 07.12.2013
S| :".) T :".) I o 3 I 3 I :r.) I 3 I :".) I o O | n S M
> > — > S S S S —~ < > o
CONDUIT QUANTITY AND £ 9 > 2 3 S S8 S ks < S & S 5 |8 T g S 2 38 M\ MISC. PLAN CHANGES ~ 08.07.2013
SIZES PER PG&E. VERIFY BOND TO GAS PIPING & ] Q NEMA 4X
REQUIREMENTS AND STRUCTURAL STEEL PER S A Tcl)zol\f\AsiR g(')zo'\f\A;F’,R VED 30A-3P, N, NSITE LIGHTING 11.07.2014
S — 1SC=4,742A - ]
COORDINATE WITH PG&E. NEC 250.104 (A), (B) & (C) o SCe17 837 -~ 1SC=15,037A -~ ISC=20,589A -~ 1SC=87 479A XEMR T-1 -14 20AF @ GROUND BANK CHANGES ~ 11.17.2014
' DECOMPACTOR i%%‘_%gﬁzo ISSUED FOR CONSTRUCTION  12.05.2014
MCC BHS MCC BHS MCC 1 3P AW 25 COMPACTOR >
FUTURE LIFT _ ' HALL EXH
TO PG&E 5 5 1: STATION 5 EF-7 5
DISTRIBUTION P4N-106 P4N-101 TO AD#1 TO AD#2 TO IVC LS-1 ~ 3/4"C-1#2/0 CU
SYSTEM CONTAINER CONTAINER CONTAINER o
- 5 o NEMA 3R MAIN ELEC O 16 5
S ~ EXTERIOR ROOM REFER TO REFER TO REFER TO <
o
= S NORTH 100,000Alc  PLAN1ONE44 PLAN1ONE44  PLAN1ONE45 o
f | | DISCONNECT DEVICE = Q 3
| OPERATED BY PG&E g S ——1SC=56,955A - FIRE ALARM PANEL.
| H* <
PG&E | | S & . 150AT-3P K
= 3 S 2'C-4#1/0, 1#6G Y < Me a I ineers
' W NEMA 3R G - O . |
o O XEMR T-2 3 ERY 26415 Carl Boyer Drive - Suite 205
77777777777777777777777777777777777777777777 = — -l .
= 30KVA / L50A. 4P ATS Luae 4#12j A4 CAH4CU ~ Santa Clarita, CA 91350
480'208 120 ’ - - - /(\l\ &) _ ~r~aN _
NEMA 3R 3PH, 4W KOHLER #KSS- (ENGINE START), =\~ (661) ZgF}rc)lng? I\'I:(?X 'I8107 291-6213
GENERATING ) 1 CAT5 CABLE . .
ENTITY 400A-3P o~ DMVA-010S ANNUN T PROVIDE GROUND ROD(S) AS
g S 3/4"C-1#6 CU e 65,000AIC ( ) NECESSARY TO ESTABLISH NEW N U M B E R E D N OTES
(l) 4"C-3#1 —— E o \ 1CATS5 CABLE GROUNDING ELECTRODE SYSTEM
- o0
25KV EPR MV-105 CU ¥ TROMMEL # TO GENERATOR PROVIDE SHUNT TRIP WITH MAIN CIRCUIT BREAKER. MAIN GFP DEVICE SHALL BE BI-DIRECTIONAL TYPE FOR PROPER
VD =0.1% o 2 i ANNUNCIATOR 1"C-3#8,1#8G FOR BLOCK OPERATION WITHPOWER GENERATING SYSTEM. MAIN DEVICE SHALL BE PROPERLY INTEGRATED WITH PROTECTION RELAY
| _NEWARR O 5 * HEATER AND BATTERY CHARGER SYSTEM.
‘ - -0 A 1"C-1#3/0 CU GROUND (MAKE CONNECTION WITHIN FIRST 5-0" OF WATER PIPE ENTERING THE BUILDING).
r METERING ~
M o 100KW, 277/480V, 3PH,4W TIER Ill DIESEL STANDBY GENERATOR. KOHLER #100REOZJF WITH HEAVY GAUGE STEEL SOUND ‘
| e ~———1SC=6,533A ATTENUATED WEATHER PROTECTIVE ENCLOSURE RATED 68DBA AT 23 FEET. \ V o
OUTDOOR 27KV, 1200A ~ ISC=1,888A ,_(.__.:_- ‘
- METAL CLAD SWITCHGEAR PROVIDE 60A, 600V, 3PH, HEAVY DUTY FUSED DISCONNECT SWITCH WITH AUXILIARY CONTACTS FOR ELEVATOR POWER S -
| o 12005 JEASo NEMA 3R AND ELEVATOR CONTROLLER. VERIFY FUSE SIZES WITH ELEVATOR MANUFACTURER PRIOR TO ORDERING. SWITCH SHALL Zerowas o
| * 100A BE CAPABLE OF BEING LOCKED IN THE OPEN POSITION. CONNECTIONS BETWEEN CONTROLLER AND ELEVATOR BY VWG
o TELEMETERING 70 AF ELEVATOR MANUFACTURER. energy development company
‘ L SEL-734 P3N-107 D3N-103
" | NEMA 3R NEMA 3R MAIN ELEC UTILITY INTERACTIVE GENERATOR. VERIFY EQUIPMENT SIZES, QUANTITIES, LOCATIONS AND CONNECTION POINTS PRIOR
DISCONNECT DEVICE NEMA SR EXTERIOR 9 RM TO INSTALLATION. ANY VARIATION IN EQUIPMENT SIZES AND QUANTITIES SHALL BE BROUGHT TO THE ATTENTION OF THE _
OPERATED BY NORTH * ELECTRICAL ENGINEER OF RECORD. CONTRACTOR TO COMPLETE SINGLE LINE DIAGRAM AS PART OF AS-BUILT SUBMITTAL.
GENERATING ENTITY ‘ 420KV§)/208 — 8 8
480-1 S = K s
" ] '\
3PH, 4W __——3/4'C-1#6 G it' S ;‘ S ; S @ 800KW 2G CENERGY COMBINED HEAT-POWER UNIT #MWM TCG-2016-V16. UNITS WILL BE OWNER FURNISHED AND EXISTING
20 . oM =R S Q CONTRACTOR INSTALLED. ANAEROBIC DIGESTION
| 48vDC 3/4" X 10' GROUND ROD g ¥ o ¥ o & COMPOST FACILITY
r FROM PG&E Lo Y
| - CT-12005 o \ O A O A REMOVE BONDING JUMPER AFTER NEW 21KV PG&E SERVICE IS ESTABLISHED.
ISC=2 660A 2"C - 4#1/0, 1 #6 G ~——1SC=37,576A N> N> FOR
22 20 =2, — VD =0.1%
@ | osE  PT-1751 6A il ISC=602A —— ~———1SC=602A DISCONNECT AFTER NEW 21KV PG&E SERVICE IS ESTABLISHED. COORDINATE CUTOVER AND REMOVAL OF EQUIPMENT
(1) 4°C-341 t— T3+« > | WITH PG&E.
25KV EPR MV-105 CU Ay | ZE RO WASTE
@ MAKE NECESSARY CONNECTION TO EQUIPMENT WITHIN CONTAINER INDICATED. CONTAINERS AND EQUIPMENT WITHIN ARE
1 P4E-102 BY OTHERS
Sow 1200A, 27KV - .
500MVA o o MAIN ELEC O O 10 0 P3N-104 P3N-105 E N E RGY
PACIFIC CREST 21KV ZIG ZAG S S RM S S S < AN ELEC VAN ELEC FROM FIRE ALARM PANEL. VERIFY LOCATION OF FIRE ALARM PANEL.
GROUNDING TRANSFORMER BANK. 0 :n: $ 50,000AIC ** ** 3 3
— — ! — — — —
PROVIDE WITH 21KV SURGE ia S S S S S S ROOM RM A NOT USED. DEVE LOPMENT
ARRESTERS AND 100:5 CTS (ITE ¥ o X g S O ¥ S ' X
MODEL 780 OR COMPARABLE — - - DB R RO RO O @3
2410 o 2 o o S @ o @ o @ O @ PROVIDE PROPER SIGNAGE PER PG&E REQUIREMENTS INDICATING DUAL POWER SOURCES AND THAT TERMINALS ON .
RELAY CLASS CTS.) SEE d (1) 4"C-3#1 ¥ 0 ¥ 0 ¥ 0 T 0 T 0 T 0 BOTH LINE AND LOAD SIZES MAY BE ENERGIZED IN THE OPEN POSITION.
GROUNDING DETAIL THIS SHEET. SEKY EPR MV-105 CU » > ®» > ®» > ® > ® > » >
VD =0.1% NEMA 3R NEMA 3R ALL EQUIPMENT SHALL BE LISTED BY AN APPROVED NEMA 3R 600V, 1600A 3P SWTCH WITH VISIBLE CONTACTS.
LISTING AGENCY.
30A-3P 30A-3P
S T 600V, NEMA SIZE 0, 3P COMBINATION STARTER/DISCONNECT IN NEMA 8 ENCLOSURE. PROVIDE 3/4"C.0. TO METHANE 685 LOS ESTEROS ROAD
} } 2500KVA TYP. 4 DETECTION SYSTEM FOR CONTROL OF FANS. SAN JOSE. CA 95134
| | 2771480V ’
| | 3PH, 4w TO AD#L TO ADH2 L5 15 L5 L5 ONLY MAJOR EQUIPMENT FED FROM EQUIPMENT IS SHOWN ON SINGLE LINE. SEE PANEL SCHEDULES AND FLOOR PLANS
| | HALLEXH  HALLEXH  HALLEXH  HALL EXH FOR ADDITIONAL LOADS.
== o aa PR L oN s GROUNDING ELECTRODE SYSTEM CONNECT TO NEAREST PART OF GROUNDING ELECTRODE SYSTEM AND BUILDING STEEL & WATER PER CEC 250.30 AND
3/4"C-1#3/0 CU ' ' 5 5 5 5 250.104 CUP # SP09-057
CONNECTION SHALL NOT BE MADE IF AVAILABLE AT THE PREMISES SERVED, CONNECT ANY
UNTIL PROPER COORDINATION OF OR ALL OF THE GROUNDING ELECTRODES SHOWN, TO & 27KV, 1200A-3P, TWO GANG-OPERATED DISCONNECT SWITCH WITH VISIBLE CONTACTS, LOCKABLE IN THE OPEN OR CLOSED
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C. Contract Price

The price for Delivered Energy (the “Contract Price”) is one hundred tweny-seven dollars and
seventy-two cents ($ 127.72) per MWh. [Contract Price determined by BioMAT Tariff pricing
methodology.]

D. Delivery Term Contract Quantity Schedule
Contract Year Corzlt;s\(/:;/()?g:rr;my
1 6,094
2 6,094
3 6,094
4 6,094
5 6,094
6 6,094
7 6,094
8 6,094
9 6,094
10 6,094
11 0
12 0
13 0
14 0
15 0
16 0
17 0
18 0
19 0
20 0

E. Collateral Requirement

The Collateral Requirement is equal to twenty thousand dollars ($20,000) for each megawatt of
the Contract Capacity for a total of thirty-two thousand dollars ($ 32,000.00).

F. Curtailment Orders

Operational characteristics of the Project for Curtailment Orders pursuant to Section 5.8(c) are
listed below. Buyer, as Scheduling Coordinator, may request that CAISO modify the Master File
for the Project to reflect the findings of a CAISO audit of the Project. In addition, Seller agrees to
coordinate with Buyer or Third-Party SC, as applicable, to ensure all information provided to the
CAISO regarding the operational and technical constraints in the Master File for the Project are
accurate and are based on the true physical characteristics of the resource.

0] Minimum operating capacity: 0 MW
(i) Ramp Rate: 0.08 MW/Minute

(iii) Maximum number of Curtailment Orders per calendar day (if any such operational
limitations exist): 6
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(iv) Maximum number of Start-ups per calendar day (if any such operational limitations exist):
2

V) Advance notification required for a Curtailment Order: 24 Minutes

Other Requirements:

Start-Up Time (if applicable): 10 Minutes

Minimum Run Time after Start-Up (if applicable): 240 Minutes

Minimum Down Time after Shut-Down (if applicable): 120 Minutes

Other-Specify: Unit availability and run requirements are dictated by amount of bio methane
produced by the anaerobic digesters.

Note: Sellers should enter the maximum flexibility the Project can offer given the operational
constraints of the technology.
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G. Seller Milestone Schedule
No. Date Milestones
1 01/13/2013| Submits interconnection application.
2 Complete | Files any land applications.
3 Complete | Files construction permit application(s).
4 Complete | Files a CEC Pre-Certification application.
5 Complete | Files material permit applications.
Receives a completed Initial or Supplemental Review, System Impact Study or
6 Complete :
Phase | Interconnection Study.
7 Complete | Obtains control of all lands and rights-of-way comprising the Site.
Receives complete interconnection Facility Study or Phase Il Interconnection Study
8 Complete

(if applicable).
08/08/2013| Executes an interconnection agreement and transmission/distribution service

9 '
agreement, as applicable.
10 N/A Receives FERC acceptance of interconnection and transmission agreements.
11 Complete | Receives construction permit.
12 Complete | Receives material permits.
13 Complete | Receives CEC Pre-Certification.
14 N/A Receives FERC docket number assigned to Seller’s filing of FERC Form 556.
15 Complete | Executes an Engineering, Procurement and Construction (“EPC”) contract.

16 Complete Procures the equipment for the Facility.

17 Complete | Completes financing, including construction financing.
18 Complete | Begins construction of the Facility.
19 Complete | Begins startup activities.

20 04/26/2014 Initial Synchronization Date.

21 11/15/16 | Demonstrates the Contract Capacity.
22 11/16/16 | Commercial Operation Date.
23 Complete | Receives Final CEC Certification.
(RPSID
63264A)
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H. Notices List

Name: Zero Waste Energy Development

Company, a California Limited Liability
Company (“Seller”)

All Notices:
Delivery Address:

675 Los Esteros Road
San Jose, CA 95134

Mail Address: (if different from above)

Attn: Greg Ryan

Phone: (408) 316-1095
Facsimile: (408) 287-4372
Email: greg@zankerrecycling.com

ouns: [
Federal Tax ID Number: 26-4330500

Invoices:

e

Phone:
Facsimile:
Email:

Scheduling:
Attn:

Facsimile:
Email

Payments:
Attn:

Phone:
Facsimile:
Email

Wire Transfer:

BNK:
ABA:
ACCT:

Credit and Collections:

v [

Phone:
Facsimile:

Name: Pacific Gas and Electric Company, a California

corporation (“Buyer” or “PG&E”")

All Notices:
Delivery Address:

77 Beale Street, Mail Code N12E
San Francisco, CA 94105-1702

Mail Address:

P.O. Box 770000, Mail Code N12E
San Francisco, CA 94177

Attn: Candice Chan

Director, Contract Mgmt & Settlements
Phone: (415) 973-7780

Facsimile: (415) 972-5507

Email: CWW9@pge.com

DUNS:
Federal Tax ID Number:

Invoices:
Attn: Azmat Mukhtar
Manager, Electric Settlements
Phone: (415) 973-4277
Facsimile: (415) 973-9505
Email: ASM3@pge.com

Scheduling:
Attn: Day-Ahead Operations
Phone: (415) 973-1971
Facsimile: (415) 973-0400
Email: DAEnergy@pge.com

Payments:
Attn: Azmat Mukhtar
Manager, Electric Settlements
Phone: (415) 973-4277
Facsimile: (415) 973-9505
Email: ASM3@pge.com

Wire Transfer:
BNK:
ABA:
ACCT:

Credit and Collections:

PG&E Credit Risk Management
Phone: None

Facsimile: (415) 973-7301

Email:
pgeriskcredit@exchange.pge.com
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Email: || Email: J2AT@pge.com
With additional Notices of an Event of Contract Manager:
Default to Contract Manager:
Attn: Attn: Ted Yura

Sr. Manager, Contract Management

Phone: Phone: (415) 973-8660
Facsimile: Facsimile: (415) 972-5507
Email: Email: THY1g@pge.com

With additional Notices of an Event of Default to:
PG&E Law Department

Attn: Renewables Portfolio Standard attorney
Phone: (415) 973-4377

Facsimile: (415) 972-5952
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PREAMBLE

This Agreement, together with the Cover Sheet and the Appendices attached hereto, is made and
entered into between PG&E and Seller as of the Execution Date. This Agreement governs Buyer’s
purchase of the Product from the electrical generating facility (hereinafter referred to as the “Facility” or
“Project”) as described in the Cover Sheet. Buyer and Seller hereby agree to the following:

GENERAL TERMS AND CONDITIONS

1. COMMERCIAL OPERATION DATE

1.1. Expected Commercial Operation Date; Guaranteed Commercial Operation Date.

1.1.1.

1.1.2.

If not already capable of delivering Product on the Execution Date, the Facility’s
expected Commercial Operation Date is the date specified in the Cover Sheet,
which may, subject to the terms of the Agreement, be modified by Seller from time
to time after the Execution Date. Seller shall provide Notice to Buyer of the latest
expected Commercial Operation Date of the Facility no later than sixty (60) days
before such date.

Seller shall have demonstrated Commercial Operation by the “Guaranteed
Commercial Operation Date,” which date shall be no later than the date that is
twenty-four (24) months after the Execution Date; provided that the Guaranteed
Commercial Operation Date may be extended to no later than the date that is thirty
(30) months after the Execution Date for the following reasons (“Permitted
Extensions”):

1.1.2.1. Subject to Section 1.1.4, if Seller has taken all commercially reasonable
actions (including but not limited to Seller’s timely filing of required
documents and payment of all applicable fees) to obtain permits
necessary for the construction and operation of the Project, but is unable
to obtain such permits due to delays beyond Seller’s reasonable control
(“Permitting Delay”), then the Guaranteed Commercial Operation Date
shall be extended six (6) months;

1.1.2.2. Subject to Section 1.1.4, if Seller has taken all commercially reasonable
actions (including but not limited to Seller’s timely filing of required
documents and payment of all applicable fees, and completion of all
Electric System Upgrades needed, if any) to have the Project physically
interconnected to the Transmission/Distribution Owner’s distribution
system, but fails to secure any necessary commitments from CAISO or
the Transmission/Distribution Owner for such interconnection and
upgrades due to delays beyond Seller’s reasonable control
(“Transmission Delay”), then the Guaranteed Commercial Operation
Date shall be extended six (6) months;

1.1.2.3. Inthe event of Force Majeure without regard to Transmission Delay or
Permitting Delay (“Force Majeure Delay”), the Guaranteed Commercial
Operation Date shall be extended on a day-to-day basis for a cumulative
period of not more than six (6) months; provided that Seller complies with
Section 10; or
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1.2.

1.1.3.

1.1.4.

BIOENERGY MARKET ADJUSTING TARIFF

1.1.2.4. If Seller pays to Buyer damages in an amount equal to two percent (2%)
of the Collateral Requirement per day for each day (or portion thereof)
the Guaranteed Commercial Operation Date is extended (“Daily Delay
Liguidated Damages”), then the Guaranteed Commercial Operation Date
shall be extended on a day-to-day basis corresponding to the number of
days for which Seller has paid Daily Delay Liquidated Damages for a
cumulative period of not more than six (6) months. Daily Delay
Liguidated Damages payments applicable to days included in any
Guaranteed Commercial Operation Date extension are nonrefundable
and are in addition to, and not a part of, the Collateral Requirement;
provided that Seller will be entitled to a refund (without interest) of any
estimated Daily Delay Liquidated Damages payments paid by Seller to
Buyer which exceed the amount required to cover the number of days by
which the Guaranteed Commercial Operation Date was actually
extended.

All Permitted Extensions taken shall be concurrent, rather than cumulative, during
any overlapping days.

Upon request from Buyer, Seller shall provide documentation demonstrating to
Buyer’s reasonable satisfaction that the Permitted Extensions described in Section
1.1.2.1 or 1.1.2.2 (as applicable), did not result from Seller’s action or failure to
take action as described in Section 1.1.2.1 or 1.1.2.2 (as applicable).

Notice of Permitted Extension.

1.2.1.

1.2.2.

1.2.3.

1.2.4.

In order to request a Permitting Delay or Transmission Delay (individually and
collectively, “Delay”), Seller shall provide Buyer with Notice of the requested Delay
by the earlier of (a) the date that is twenty-two (22) months after the Execution
Date and (b) within three (3) Business Days of the date that Seller becomes aware
of, or reasonably should have become aware of, the circumstances giving rise for
the applicable Delay, which Notice must clearly identify the Delay being requested
and include information necessary for Buyer to verify the qualification of the Delay,
including any information requested pursuant to Section 1.1.4 Buyer shall use
reasonable discretion to grant or deny the requested extension, and shall provide
Seller Notice of its decision within ten (10) Business Days of Notice from Seller.

In the case of a Force Majeure Delay, Seller shall provide Notice as specified in
Section 10.2.

In the case of an extension of the Guaranteed Commercial Operation Date by the
payment of Daily Delay Liquidated Damages, Seller must, at the earliest possible
time, but no later than five (5) Business Days before the commencement of the
proposed Guaranteed Commercial Operation Date extension, provide Buyer with
Notice of its election to extend the Guaranteed Commercial Operation Date along
with Seller’s estimate of the duration of the extension and its payment of Daily
Delay Liquidated Damages for the full estimated Guaranteed Commercial
Operation Date extension period.

Notwithstanding anything to the contrary herein, Seller shall provide Notice to
Buyer of the latest expected Commercial Operation Date of the Facility no later
than sixty (60) days before the Commercial Operation Date.
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2. CONTRACT CAPACITY AND QUANTITY; TERM; CONTRACT PRICE; BILLING

2.1. Contract Capacity. The Contract Capacity is specified in the Cover Sheet. The Contract
Capacity is subject to adjustment based on the Demonstrated Contract Capacity.

2.2.  Contract Quantity. The “Contract Quantity” during each Contract Year is the amount set
forth in the applicable Contract Year in the “Delivery Term Contract Quantity Schedule”, set
forth in the Cover Sheet, which amount is net of Station Use, and, for Excess Sale
arrangements, Site Host Load. Seller shall have the option to decrease the Contract
Quantity for any or all Contract Years of the Delivery Term Contract Quantity Schedule one
(1) time if the Contract Capacity is adjusted based on the Demonstrated Contract Capacity
within ten (10) Business Days of Buyer’s Notice of such adjustment to the Contract
Capacity or the date of the Engineer Report, as applicable. Additionally, Seller may
provide Notice to Buyer during Contract Year 1 or Contract Year 2 of the Delivery Term to
request a one (1) time decrease to the Contract Quantity for any or all Contract Years in
the Delivery Term Contract Quantity Schedule. Upon Buyer’s approval, the adjusted
amounts shall thereafter be the applicable Delivery Term Contract Quantity Schedule.

2.3. Transaction. During the Delivery Term, Seller shall sell and deliver, or cause to be
delivered, and Buyer shall purchase, the Product from the Facility at the Delivery Point,
pursuant to Seller’s election in the Cover Sheet of a Full Buy/Sell or Excess Sale
arrangement as described in paragraphs 2.3.1 and 2.3.2 below.:

2.3.1. FEull Buy/Sell. If “Full Buy/Sell” is selected on the Cover Sheet, Seller agrees to sell
to Buyer the Project’s gross output of Product, net of station use and transformer
and transmission losses, at the Delivery Point. Seller shall purchase all Energy
required to serve the Project’s Site Host Load, net of Station Use, from Buyer or
applicable retail service provider pursuant to its applicable retail rate schedule.
Seller agrees to convey to Buyer all attributes and benefits associated with or
attributable to the Product sold to Buyer.

2.3.2. Excess Sale. If “Excess Sale” is selected on the Cover Sheet, Seller agrees to sell
to Buyer the Project’s gross output of Product, net of Station Use, Site Host Load
and transformer and transmission losses, at the Delivery Point. Seller agrees to
convey to Buyer all attributes and benefits associated with or attributable to the
Product sold to Buyer.

In no event shall Seller have the right to procure the Product from sources other than the
Facility for sale or delivery to Buyer under this Agreement or substitute such Product.
Buyer shall have no obligation to receive or purchase the Product from Seller prior to the
Commercial Operation Date or after the end of the Delivery Term.

2.4. Term of Agreement; Survival of Rights and Obligations.

2.4.1. The term shall commence upon the Execution Date of this Agreement and shall
remain in effect until the conclusion of the Delivery Term unless terminated sooner
pursuant to Sections 10.4 or 13 of this Agreement (the “Term”).

2.4.2. Notwithstanding anything to the contrary in this Agreement, the rights and
obligations that are intended to survive a termination of this Agreement are all of
those rights and obligations that this Agreement expressly provides survive any
such termination and those that arise from Seller’s or Buyer’s covenants,
agreements, representations, and warranties applicable to, or to be performed, at
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or during any time before or as a result of the termination of this Agreement,
including: (a) all obligations to pay in full amounts due, including under Sections
2.6, 11, 12.3, 13 and 14, (b) all obligations to post, maintain, return and release the
Collateral Requirement under Section 12, (c) Seller’s obligations under Sections
3.1, 3.2,3.3and 5.11, (d) all rights and obligations under Sections 5.4, 6, 9.2.7,
and 13.8.4, and any other indemnity rights, (e) the limitations on liability set forth in
Section 7, (f) all rights and obligations under Section 15, (g) all rights and
obligations under Section 13.8, (h) the governing law set forth in Section 17, and
(i) the dispute resolution provisions set forth in Section 18.

2.5. Delivery Term. The Seller shall deliver the Product from the Facility to Buyer for the period
of Contract Years specified in the Cover Sheet (“Delivery Term”), which shall commence
on the Commercial Operation Date under this Agreement and continue until the end of the
last Contract Year unless terminated by the terms of this Agreement. The Commercial
Operation Date shall occur only when all of the following conditions precedent have been
satisfied:

2.5.1. the Facility’s status as an Eligible Renewable Energy Resource is demonstrated by
Seller’s receipt of pre-certification from the CEC;

2.5.2. if required pursuant to Section 3.7, the Facility’s status as a Qualifying Facility is
demonstrated by Seller’s receipt of a docket number assigned to Seller’s filing of
FERC Form 556;

2.5.3. as evidence of the Commercial Operation Date, the Parties shall execute and
exchange the “Commercial Operation Date Confirmation Letter” attached as
Appendix B;

2.5.4. Seller has provided to Buyer the Collateral Requirement specified in Section 12;

2.5.5. Seller has provided to Buyer all documents which demonstrate that Seller has
satisfied all of the CAISO agreement, interconnection agreement, and metering
requirements in Sections 5.1 and 5.2 and has enabled Buyer to schedule the
Facility with the CAISO for the Facility’s full unrestricted output;

2.5.6. Seller has furnished to Buyer all insurance documents required under Section 9;
2.5.7. Seller has delivered to Buyer the first report required under Section 5.12.4;

2.5.8. Seller has satisfied all of the telemetry requirements required to be satisfied by the
Commercial Operation Date under Section 5.10 and Appendix E;

2.5.9. the Demonstrated Contract Capacity has been determined in accordance with
Appendix J;

2.5.10. Seller has provided sixty (60) days Notice prior to the Commercial Operation Date
as required under Section 1.1.1;

2.5.11. Seller has delivered to Buyer any currently operative filings at FERC, including any
rulings, orders or other pleadings or papers filed by FERC, concerning the
qualification of the Facility as a Qualifying Facility.
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2.6.

2.7.

Contract Price.

2.6.1.

2.6.2.

2.6.3.

Billing.
2.7.1.

2.7.2.

2.7.3.

The price for Delivered Energy (the “Contract Price”) is specified in the Cover
Sheet.

In no event shall Buyer be obligated to receive or pay for, in any hour, any
Delivered Energy that exceeds one hundred ten percent (110%) of Contract
Capacity and the Contract Price for such Delivered Energy in excess of such one
hundred ten percent (110%) of Contract Capacity shall be adjusted to be Zero
dollars ($0) per kwWh.

In any Contract Year, if the amount of Delivered Energy exceeds one hundred
twenty percent (120%) of the annual Contract Quantity the Contract Price for such
Delivered Energy in excess of such one hundred twenty percent (120%) shall be
adjusted to be seventy-five percent (75%) of the applicable Contract Price.

The amount of Product purchased by Buyer from Seller under this Agreement at
the Delivery Point is determined by the meter specified in Section 5.2.1 or Check
Meter, as applicable. Throughout the Delivery Term and subject to and in
accordance with the terms of this Agreement, Buyer shall pay the Contract Price to
Seller for the Product; provided that Buyer has no obligation to purchase from
Seller any Product that is not or cannot be delivered to the Delivery Point as a
result of any circumstance, including: (a) an outage of the Facility; (b) a Force
Majeure under Section 10; or (c) a reduction or curtailment of deliveries in
accordance with Sections 5.8.1(a) or (b). Buyer will not be obligated to pay Seller
for any Product that Seller delivers in violation of Section 5.8, including any
Product Seller delivers in excess of the amount specified in any Curtailment Order.

For the purpose of calculating monthly payments under this Agreement, the
amount recorded by the meter specified in Section 5.2.1 or Check Meter, as
applicable, will be time-differentiated according to the time period and season of
the receipt of the Product by Buyer from Seller, as set forth in Appendix C, and the
pricing will be weighted by the Payment Allocation Factors.

The monthly payment will equal the sum of (a) the sum of the monthly TOD Period
payments for all TOD Periods in the month and (b) the Curtailed Product Payment
for the month (“Monthly TOD Payment”). Each Monthly TOD Payment will be
calculated pursuant to the following formula, where “n” is the TOD Period being
calculated:

TOD PERIOD, PAYMENT = A x B x (C - D)

Where:
A= then applicable Contract Price, in $/MWh.
B= The Payment Allocation Factor for the TOD Period being
calculated.
C= The sum of Energy recorded by the meter specified in Section

5.2.1 or Check Meter, as applicable, in all hours for the TOD
Period being calculated, in MWh.

D= Any Energy produced by the Facility for which Buyer is not
obligated to pay Seller as set forth in Section 2.7.1.
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2.7.4.

2.7.5.

2.7.6.

2.7.7.

On or before the last Business Day of the month immediately following each
calendar month, Seller shall determine the amount of Product received by Buyer
pursuant to this Agreement for each monthly period and issue an invoice showing
the calculation of the payment. Seller shall also provide to Buyer: (a) records of
metered data, including CAISO metering and transaction data sufficient to
document and verify the generation of Product by the Facility for any CAISO
settlement time interval during the preceding months; (b) access to any records,
including invoices or settlement data from the CAISO; and (c) an invoice, in the
format specified by Buyer.

Buyer shall make payment of each invoice, adjusted by any amounts owed by or to
Seller under this Agreement, on or before the later of the last Business Day of the
month in which Buyer receives an invoice from Seller, or the tenth (10th) Business
Day after receipt of the invoice; provided that Buyer shall have the right, but is not
obligated, to apply any amounts due to Buyer from Seller for any charges incurred
under this Agreement, for past due bills for electric service or for Buyer services,
towards any amount owed to Seller under this Agreement. In the event Buyer
applies any amounts due to Buyer from Seller towards an invoice issued by Seller,
Buyer shall provide an explanation of the amounts Buyer has applied towards
Seller’s invoice.

In the event an invoice or portion thereof or any other claim or adjustment arising
hereunder, is disputed, payment of the undisputed portion of the invoice shall be
required to be made when due, with Notice of the objection given to the other
Party. Any invoice dispute or invoice adjustment shall be in writing and shall state
the basis for the dispute or adjustment. Payment of the disputed amount shall not
be required until the dispute is resolved. In the event adjustments to payments are
required as a result of inaccurate meter(s), Buyer shall determine the correct
amount of Product received under this Agreement during any period of inaccuracy
and recompute the amount due from Buyer to Seller for the Product delivered
during the period of inaccuracy. The Parties agree to use good faith efforts to
resolve the dispute or identify the adjustment as soon as possible. Upon
resolution of the dispute or calculation of the adjustment, any required payment
shall be made within thirty (30) days of such resolution along with simple interest
accrued at the Interest Rate from and including the due date, but excluding the
date paid. Inadvertent overpayments shall be returned upon request or deducted
by the Party receiving such overpayment from subsequent payments, with simple
interest accrued at the Interest Rate from and including the date of such
overpayment, but excluding the date repaid or deducted by the Party receiving
such overpayment. Any dispute with respect to an invoice is waived unless the
other Party is notified in accordance with this Section 2.7.6 within twelve (12)
months after the invoice is rendered or any specific adjustment to the invoice is
made [,except for invoice disputes under Section 3.3 which are waived unless the
other Party is notified in accordance with this Section 2.7.6 within twenty-four (24)
months after the invoice is rendered or any specific adjustment to the invoice is
made] [bracketed provision for Facilities (1) 0.5 MW or greater and (2) eligible for a
CAISO revenue meter.] If an invoice is not rendered by Seller within twelve (12)
months after the close of the month during which performance occurred, the right
to payment for such performance is waived.

Notwithstanding anything to the contrary in Section 2.7.5, Buyer may issue an
invoice to Seller for any amount due under this Agreement. Unless explicitly
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stated otherwise, payment of such invoice shall be made within thirty (30) days of
receipt of such invoice.

2.7.8. Unless otherwise agreed to in writing by the Parties, any payment due under this
Agreement will be satisfied by issuance of a check, via Automated Clearing House
transfer or via wire transfer. Notwithstanding anything to the contrary set forth in
this Agreement, neither Party is obligated to make payment on any invoice until the
cumulative amount due exceeds fifty dollars ($50.00), except that both Parties
shall pay all amounts due pursuant to this Agreement at least once per calendar
year no later than thirty (30) days after the end of the calendar year.

2.7.9. Allinterest paid or payable under this Agreement shall be computed as simple
interest using the Interest Rate and, unless specified otherwise in this Agreement,
shall be paid concurrently with the payment or refund of the underlying amount on
which such interest is payable.

2.8. Title and Risk of Loss. Title to and risk of loss related to the Product from the Facility shall
transfer from Seller to Buyer from the Delivery Point. Seller warrants that it will deliver to
Buyer the Product from the Facility free and clear of all liens, security interests, claims and
encumbrances or any interest therein or thereto by any person arising prior to the Delivery
Point.

3. BIOMETHANE TRANSACTIONS; RESOURCE ADEQUACY BENEFITS; ERR
REQUIREMENTS; QUALIFYING FACILITY STATUS

3.1. Biomethane Transactions

3.1.1. For all electric generation using biomethane as fuel, Seller shall transfer to Buyer
sufficient renewable and environmental attributes of biomethane production and
capture to ensure that there are zero (0) net emissions associated with the
production of electricity from the generating facility using the biomethane.

3.1.2. For all electric generation using biomethane as fuel, neither Buyer nor Seller may
make a marketing, regulatory, or retail claim that asserts that a procurement
contract to which that entity was a party resulted, or will result, in greenhouse gas
reductions related to the destruction of methane if the capture and destruction is
required by Law. If the capture and destruction of the biomethane is not required
by Law, neither Buyer nor Seller may make a marketing, regulatory, or retail claim
that asserts that a procurement contract to which that entity was a party resulted,
or will result, in greenhouse gas reductions related to the destruction of methane,
unless the environmental attributes associated with the capture and destruction of
the biomethane pursuant to that contract are transferred to Buyer and retired on
behalf of the retail customers consuming the electricity associated with the use of
that biomethane, or unless Seller's procurement contract with the source of
biomethane prohibits the source of biomethane from separately marketing the
environmental attributes associated with the capture and destruction of the
biomethane sold pursuant to that contract, and such attributes have been retired.
[This Section 3.1.2 is only applicable to biomethane projects.]

3.2.  Conveyance of Product. Throughout the Delivery Term, Seller shall provide and convey
the Product to Buyer in accordance with the terms of this Agreement, and Buyer shall have
the exclusive right to the Product. Seller shall, at its own cost, take all actions and execute
all documents or instruments that are reasonable and necessary to effectuate the use of
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the Renewable Energy Credits, Resource Adequacy Benefits, if any, and Capacity
Attributes, if any, for Buyer’s benefit throughout the Delivery Term.

3.3. WREGIS. [WREGIS Requirements for Facilities (1) 0.5 MW or greater; and (2) eligible for
a CAISO revenue meter] Seller shall, at its sole expense take all actions and execute all
documents or instruments necessary to ensure that all WREGIS Certificates associated
with all Renewable Energy Credits corresponding to all Energy produced by the Facility are
issued and tracked for purposes of satisfying the requirements of the California
Renewables Portfolio Standard and transferred in a timely manner to Buyer for Buyer’s
sole benefit. Seller shall comply with all Laws, including, without limitation, the WREGIS
Operating Rules, regarding the certification and transfer of such WREGIS Certificates to
Buyer and Buyer shall be given sole title to all such WREGIS Certificates. Seller shall be
deemed to have satisfied the warranty in Section 3.3.9; provided that Seller fulfills its
obligations under Sections 3.3.1 through 3.3.7 below.

3.3.1. Within thirty (30) days of the Commercial Operation Date, Seller shall register the
Project with WREGIS and establish an account with WREGIS (“Seller's WREGIS
Account”), which Seller shall maintain until the end of the Delivery Term. Seller
shall transfer the WREGIS Certificates using “Forward Certificate Transfers” (as
described in the WREGIS Operating Rules) from Seller's WREGIS Account to the
WREGIS account(s) of Buyer or the account(s) of a designee that Buyer identifies
by Notice to Seller (“Buyer's WREGIS Account”). Seller shall be responsible for all
expenses associated with registering the Project with WREGIS, establishing and
maintaining Seller's WREGIS Account, paying WREGIS Certificate issuance and
transfer fees, and transferring WREGIS Certificates from Seller's WREGIS
Account to Buyer's WREGIS Account.

3.3.2. Seller shall cause Forward Certificate Transfers to occur on a monthly basis in
accordance with the certification procedure established by the WREGIS Operating
Rules. Since WREGIS Certificates will only be created for whole MWh amounts of
Energy generated, any fractional MWh amounts (i.e., kWh) will be carried forward
until sufficient generation is accumulated for the creation of a WREGIS Certificate.

3.3.3. Seller shall, at its sole expense, ensure that the WREGIS Certificates for a given
calendar month correspond with the Delivered Energy for such calendar month as
evidenced by the Project’'s metered data.

3.3.4. Due to the ninety (90) day delay in the creation of WREGIS Certificates relative to
the timing of invoice payment under Section 2.7, Buyer shall pay an invoice
payment for a given month in accordance with Section 2.7 before the WREGIS
Certificates for such month are formally transferred to Buyer in accordance with
the WREGIS Operating Rules and this Section 3.3. Notwithstanding this delay,
Buyer shall have all right and title to all such WREGIS Certificates upon payment
to Seller in accordance with Section 2.7.

3.3.5. A“WREGIS Certificate Deficit” means any deficit or shortfall in WREGIS
Certificates delivered to Buyer for a calendar month as compared to the Delivered
Energy for the same calendar month (“Deficient Month”). If any WREGIS
Certificate Deficit is caused, or the result of any action or inaction, by Seller, then
the amount of Delivered Energy in the Deficient Month shall be reduced by the
amount of the WREGIS Certificate Deficit for the purposes of calculating Buyer'’s
payment(s) to Seller under Section 2.7 and the Guaranteed Energy Production for
the applicable Performance Measurement Period. Any amount owed by Seller to
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Buyer because of a WREGIS Certificate Deficit shall be made as an adjustment to
Seller’s invoice to Buyer in accordance with Section 2.7, and Buyer shall net such
amount against Buyer’s subsequent payment(s) to Seller.

3.3.6. Without limiting Seller’s obligations under this Section 3.3, if a WREGIS Certificate
Deficit is caused solely by an error or omission of WREGIS, the Parties shall
cooperate in good faith to cause WREGIS to correct its error or omission.

3.3.7. If WREGIS changes the WREGIS Operating Rules after the Execution Date or
applies the WREGIS Operating Rules in a manner inconsistent with this Section
3.3 after the Execution Date, the Parties promptly shall modify this Section 3.3 as
reasonably required to cause and enable Seller to transfer to Buyer's WREGIS
Account a quantity of WREGIS Certificates for each given calendar month that
corresponds to the Delivered Energy in the same calendar month.

3.3.8. Buyer, at its sole discretion, shall have the right to direct Seller to cause and allow
Buyer to be the “Qualified Reporting Entity” and “Account Holder” (as such terms
are defined by WREGIS) for the Facility.

3.3.9. Seller warrants that all necessary steps to allow the Renewable Energy Credits
transferred to Buyer to be tracked in the Western Renewable Energy Generation
Information System will be taken prior to the first delivery under the contract.
[Standard term and condition that “may not be modified” pursuant to prior
Commission decisions, including Decision 07-11-025, Decision 08-08-028 and
Decision 10-03-021, as modified by Decision 11-01-025]

3.4. WREGIS. [WREGIS Requirements for Facilities that are (1) less than 1 MW and (2)
ineligible for a CAISO revenue meter.] With respect to WREGIS, Seller shall cause and
allow Buyer to be the “Qualified Reporting Entity” and “Account Holder” (as such terms are
defined by WREGIS) for the Facility within thirty (30) days after the Commercial Operation
Date. [PG&E to use either this version of Section 3.3 or the longer version of 3.3,
depending on the facility]

3.5. Resource Adequacy Benefits.

3.5.1. During the Delivery Term, Seller grants, pledges, assigns and otherwise commits
to Buyer all of the Contract Capacity, including Capacity Attributes, if any, from the
Project to enable Buyer to meet its Resource Adequacy or successor program
requirements, as the CPUC, CAISO or other regional entity may prescribe
(“Resource Adequacy Requirements”).

3.5.2. If providing any Resource Adequacy, Seller shall comply with the Resource
Adequacy requirements set forth in the CAISO Tariff, including Section 40 thereof,
as may be changed from time to time.

3.5.3. Notwithstanding Section 3.5.4., Seller shall have the option but not the obligation
to obtain Full Capacity Deliverability Status for the Project. If the Project achieves
Full Capacity Deliverability Status, Seller, at its option, may make a one-time,
irrevocable election to utilize the full capacity deliverability payment allocation
factors set forth in Appendix C by providing Notice to Buyer of such election within
sixty (60) days of achieving Full Capacity Deliverability Status (the “Full Capacity
Option Notice”), which election shall be effective as specified in the definition of
“Payment Allocation Factors.” For avoidance of doubt, Interim Deliverability Status
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and Partial Capacity Deliverability Status do not qualify for Full Capacity
Deliverability Status.

3.5.4. Seller shall cooperate in good faith with, and comply with unburdensome requests
of, Buyer and the CAISO to enable Buyer and/or the CAISO to obtain Resource
Adequacy and assign Capacity Attributes and Resource Adequacy Benefits to the
Facility.

3.6. Eligible Renewable Resource. Seller shall take all actions necessary to achieve and
maintain status as an Eligible Renewable Energy Resource or ERR. Within thirty (30) days
after the Commercial Operation Date, Seller shall file an application or other appropriate
request with the CEC for CEC Certification for the Facility. Seller shall expeditiously seek
CEC Certification, including promptly responding to any requests for information from the
requesting authority.

3.7. Compliance Expenditure Cap. If Seller establishes to Buyer’s reasonable satisfaction that
a change in Laws occurring after the Execution Date has increased Seller’'s cost above the
cost that could reasonably have been contemplated as of the Execution Date to take all
actions to comply with Seller’s obligations under the Agreement with respect to obtaining
and maintaining CEC Pre-Certification, CEC Certification or CEC Verification, then Seller's
required out-of-pocket expenses are limited to Twenty-Five Thousand dollars ($25,000.00)
in the aggregate each year of the Term (“Compliance Expenditure Cap”) between the
Execution Date and the last day of the Term.

3.7.1. Any actions required for Seller to comply with its obligations set forth in Section
3.6, the cost of which will be included in the Compliance Expenditure Cap, shall be
referred to collectively as the “Compliance Actions.”

3.7.2. If Seller reasonably anticipates the need to incur out-of-pocket expenses in excess
of the Compliance Expenditure Cap in order to take any Compliance Action, Seller
shall promptly provide Notice to Buyer and documentation to demonstrate the
expenses incurred up to the Compliance Expenditure Cap and such anticipated
out-of-pocket expenses.

3.7.3. Buyer will have ninety (90) days to evaluate such Notice and documentation
(during which time period Seller is not obligated to take any Compliance Actions
described in the Notice) and shall, within such time, either (a) agree to reimburse
Seller for all or some portion of the costs that exceed the Compliance Expenditure
Cap (such Buyer-agreed upon costs, the “Accepted Compliance Costs”), or (b)
waive Seller’s obligation to take such Compliance Actions, or any part thereof for
which Buyer has not agreed to reimburse Seller. Notwithstanding the foregoing, if
Buyer, in its sole discretion, elects to seek CPUC approval before Buyer agrees to
reimburse anticipated out-of-pocket expenses that exceed the Compliance
Expenditure Cap or waive Seller’s obligation to take such Compliance Actions,
Buyer may seek CPUC approval, during which time period Seller is not obligated
to take any Compliance Actions described in the Notice.

3.7.4. If Buyer agrees to reimburse Seller for the Accepted Compliance Costs, then
Seller shall take such Compliance Actions covered by the Accepted Compliance
Costs as agreed upon by the Parties and Buyer shall reimburse Seller for Seller’s
actual costs to effect the Compliance Actions, not to exceed the Accepted
Compliance Costs.
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3.8. EERC Qualifying Facility Status. Seller shall take all actions, including making or
supporting timely filings with the FERC necessary to obtain or maintain the Qualifying
Facility status of the Facility throughout the Term; provided, however, that this obligation
does not apply to the extent Seller is unable to maintain Qualifying Facility status using
commercially reasonable efforts because of (a) a change in PURPA or in regulations of the
FERC implementing PURPA occurring after the Execution Date, or (b) a change in Laws
directly impacting the Qualifying Facility status of the Facility occurring after the Execution
Date; and provided further that Seller shall not be obligated under this Section 3.7 to take
any actions or make any filings to the extent that no action or filing is required by FERC to
obtain, or maintain the Qualifying Facility status of the Facility.

4, REPRESENTATION AND WARRANTIES; COVENANTS

4.1. Representations and Warranties. On the Execution Date, each Party represents and
warrants to the other Party that:

4.1.1. itis duly organized, validly existing and in good standing under the Laws of the
jurisdiction of its formation;

4.1.2. the execution, delivery and performance of this Agreement are within its powers,
have been duly authorized by all necessary action and do not violate any of the
terms and conditions in its governing documents, any contracts to which it is a
party or any Laws;

4.1.3. this Agreement and each other document executed and delivered in accordance
with this Agreement constitutes a legally valid and binding obligation enforceable
against it in accordance with its terms;

4.1.4. itis not Bankrupt and there are no proceedings pending or being contemplated by
it or, to its knowledge, threatened against it which would result in it being or
becoming Bankrupt;

4.1.5. there is not pending or, to its knowledge, threatened against it or any of its
Affiliates any legal proceedings that could materially adversely affect its ability to
perform its obligations under this Agreement; and

4.1.6. itis a “forward contract merchant” within the meaning of Title 11 of the United
States Code (as in effect as of the Execution Date of this Agreement).

4.2. General Covenants. Each Party covenants that throughout the Term of this Agreement:

4.2.1. it shall continue to be duly organized, validly existing and in good standing under
the Laws of the jurisdiction of its formation;

4.2.2. it shall maintain (or obtain from time to time as required, including through renewal,
as applicable) all regulatory authorizations necessary for it to legally perform its
obligations under this Agreement; and

4.2.3. it shall perform its obligations under this Agreement in a manner that does not
violate any of the terms and conditions in its governing documents, any contracts
to which it is a party, or any Law.
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4.3. Seller's Representations, Warranties and Covenants. In addition to the representations,
warranties and covenants specified in Sections 4.1 and 4.2, Seller makes the following
additional representations, warranties and covenants to Buyer, as of the Execution Date:

4.3.1. Seller has not participated in the Self-Generation Incentive Program (as defined in
CPUC Decision 01-03-073) and/or other similar California ratepayer subsidized
program relating to energy production (other than grants from the Electric Program
Investment Charge) or rebated capacity costs with respect to the Facility and
Seller does not maintain a Program Participation Request for the Project in the
Renewable Market Adjusting Tariff program (as established by CPUC Decision
13-05-034).;

4.3.2. Seller, and, if applicable, its successors, represents and warrants that throughout
the Delivery Term of this Agreement that: (i) the Project qualifies and is certified
by the CEC as an Eligible Renewable Energy Resource (“ERR”) as such term is
defined in Public Utilities Code Section 399.12 or Section 399.16; and (ii) the
Project’s output delivered to Buyer qualifies under the requirements of the
California Renewables Portfolio Standard. To the extent a change in law occurs
after execution of this Agreement that causes this representation and warranty to
be materially false or misleading, it shall not be an Event of Default if Seller has
used commercially reasonable efforts to comply with such change in law;
[Standard term and condition that “may not be modified” pursuant to prior
Commission decisions, including Decision 07-11-025, Decision 08-08-028 and
Decision 10-03-021, as modified by Decision 11-01-025]

4.3.3. Seller and, if applicable, its successors, represents and warrants that throughout
the Delivery Term of this Agreement the Renewable Energy Credits transferred to
Buyer conform to the definition and attributes required for compliance with the
California Renewables Portfolio Standard, as set forth in California Public Utilities
Commission Decision 08-08-028, and as may be modified by subsequent decision
of the California Public Utilities Commission or by subsequent legislation. To the
extent a change in law occurs after execution of this Agreement that causes this
representation and warranty to be materially false or misleading, it shall not be an
Event of Default if Seller has used commercially reasonable efforts to comply with
such change in law; [Standard term and condition that “may not be modified”
pursuant to prior Commission decisions, including Decision 07-11-025, Decision
08-08-028 and Decision 10-03-021, as modified by Decision 11-01-025]

4.3.4. The term “commercially reasonable efforts” as used in Section 4.3.2 and 4.3.3
means efforts consistent with and subject to Section 3.6;

4.3.5. Subject to Section 3.7, throughout the Term of this Agreement, the Facility shall
qualify as a Qualifying Facility.

4.3.6. Throughout the Term, Seller shall: (a) own and operate the Facility; (b) deliver the
Product to Buyer to the Delivery Point free and clear of all liens, security interests,
claims and encumbrances or any interest therein or thereto by any individual or
entity; and (c) hold the rights to all of the Product;

4.3.7. Seller is acting for its own account, has made its own independent decision to
enter into this Agreement and as to whether this Agreement is appropriate or
proper for it based upon its own judgment, is not relying upon the advice or
recommendations of the Buyer in so doing, and is capable of assessing the merits
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of, and understands and accepts, the terms, conditions and risks of this
Agreement;

4.3.8. Throughout the Delivery Term: (a) Seller will not convey, transfer, allocate,
designate, award, report or otherwise provide any or all of the Product, or any
portion thereof, or any benefits derived therefrom, to any party other than Buyer;
and (b) Seller will not start-up or operate the Facility per instruction of or for the
benefit of any third party, except as required by other Laws or, in the case of
Excess Sale arrangements, to serve any Site Host Load,;

4.3.9. Seller has not relied on any promises, representations, statements or information
of any kind that are not contained in this Agreement in deciding to enter into this
Agreement;

4.3.10. The construction of the Facility shall comply with all Laws, including applicable
state and local laws, building standards, and interconnection requirements;

4.3.11. No other person or entity, including any other generating facility has any rights in
connection with Seller’s interconnection agreement or Seller’s Interconnection
Facilities and no other persons or entities shall have any such rights during the
Term;

4.3.12. During the Term, Seller shall not allow any other person or entity, including any
other generating facility, to use Seller’s Interconnection Facilities; and

4.3.13. [For Pipeline Biomethane Facilities] [The Biogas purchased for use at Seller's
Facility complies with all applicable pipeline tariff rules, including, if any, quality
specifications.]

4.4, Seller's Fuel Resource Category Representations, Warranties and Covenants.

4.4.1. Seller hereby represents, warrants and covenants to Buyer that the fuel used to
generate electricity and if applicable, Useful Thermal Energy Output from the
Facility to serve Site Host Load, Station Use and generate Energy for sale to Buyer
(“Fuel Use”) conforms and, throughout the Delivery Term, will conform to the
definition of the Fuel Resource Category selected in Section A(i) of the Cover
Sheet, subject to the Fuel Resource Requirements outlined in Section 4.4.2.

4.4.2. Seller hereby covenants to Buyer that throughout the Delivery Term, at least eighty
percent (80%) of Fuel Use, measured in mmBTU, during each Contract Year shall
be from the Fuel Resource Category identified in Section A(i) of the Cover Sheet,
and no more than twenty percent (20%) of such Fuel Use shall be from one of the
other Fuel Resource Categories; provided, that if Seller has elected to use
Category 2 (Dairy) as the Facility’s fuel resource, Seller shall not use any other
Fuel Resource Category at the Facility; provided further that all fuel used by the
Facility shall meet the definition of a Fuel Resource Category as defined in this
Agreement (the “Fuel Resource Requirements”). Seller shall operate the Facility in
compliance with the Fuel Source Requirements during each Contract Year.

4.4.3. Seller hereby covenants that no later than thirty (30) days after the last day of each
Contract Year (“Annual Fuel Attestation Due Date”), Seller shall provide an
attestation of the Project’s compliance with the Fuel Resource Requirements for
such Contract Year in the form provided as Appendix L (“Annual Fuel Attestation”).
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For each two week period (or portion thereof) after the Annual Fuel Attestation Due
Date that Seller fails to deliver to Buyer the Annual Fuel Attestation, Seller shall
pay to Buyer, as liquidated damages and not as a penalty, one thousand dollars
($1,000); provided that Seller shall pay such liquidated damages for a period not
to exceed one-hundred twenty (120) days after the Annual Fuel Attestation Due
Date (“Annual Fuel Attestation Deadline”). The Parties acknowledge that the
damages sustained by Buyer associated with Seller’s failure to deliver the Annual
Fuel Attestation by the Annual Fuel Attestation Due Date would be difficult or
impossible to determine, or that obtaining an adequate remedy would be
unreasonably time consuming or expensive, and therefore agree that Seller shall
pay Buyer as liquidated damages the bi-weekly amount specified in the preceding
sentence which is intended to compensate Buyer for Seller’s failure to perform.

4.4.4. Seller hereby covenants that the information contained in its Annual Fuel
Attestation shall be true, complete and correct. Buyer shall have the right to
request and review documentation upon which Seller's Annual Fuel Attestation is
based.

5. GENERAL CONDITIONS

5.1. CAISO Agreements; Interconnection Agreements; Scheduling. During the Delivery Term,
Seller shall operate the Facility in compliance with the Transmission/Distribution Owner
tariffs, the CAISO Tariff, and all Laws. Seller shall secure and maintain in full force all of
the CAISO agreements, certifications and approvals required in order for the Facility to
comply with the CAISO Tariff, including executing and maintaining, as applicable, a
Participating Generator Agreement, Meter Service Agreement, interconnection agreement,
and/or any other agreement necessary to deliver the Product to Buyer. Seller shall also
comply with any modifications, amendments or additions to the applicable tariffs, protocols
and Laws; provided that Seller shall be required to enter into a Participating Generator
Agreement with the CAISO only if the Facility’s net capacity is 0.5 MW or greater or if the
CAISO Tariff requires or provides Seller the option to enter into such an agreement. Seller
shall arrange and pay independently for any and all necessary costs under a Participating
Generator Agreement, Meter Service Agreement, interconnection agreement, and/or any
other agreement necessary to deliver the Product to Buyer. Ninety (90) days prior to the
Commercial Operation Date, Seller must provide Buyer with all operating information,
consistent with manufacturers specifications, needed for the Buyer to register the Facility
with the CAISO and for Buyer to serve as Scheduling Coordinator.

5.2. Metering Requirements.

5.2.1. All output from the Project must be delivered through a single CAISO revenue
meter located on the high-voltage side of the Project’s final step-up transformer
nearest to the Interconnection Point, and that meter must be dedicated exclusively
to the Project; provided that if the CAISO does not permit a revenue meter for the
Facility, the Buyer shall specify a revenue quality meter for the Facility. All Product
purchased under this Agreement must be measured by the Project's CAISO
revenue meter(s), or the revenue quality meter specified by Buyer, to be eligible for
payment under this Agreement. Seller shall bear all costs relating to all metering
equipment installed to accommodate the Project.

5.2.2. Buyer may, at its sole cost, furnish and install one Check Meter at the
interconnection associated with the Facility at a location provided by Seller that is
compliant with Buyer’s electric service requirements. The Check Meter must be
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interconnected with Buyer's communication network to permit (a) periodic, remote
collection of revenue quality meter data, and (b) back-up real time transmission of
operating-quality meter data through the Telemetering System. In the event that
Buyer elects to install a Check Meter, Buyer may compare the Check Meter data to
the CAISO meter data. If the deviation between the CAISO meter data and the
Check Meter data for any comparison is greater than 0.3%, Buyer may provide
Notice to Seller of such deviation and the Parties shall mutually arrange for a
meter check or recertification of the Check Meter or CAISO meter, as applicable.
Each Party shall bear its own costs for any meter check or recertification. Testing
procedures and standards for the Check Meter will be the same as for a
comparable Buyer-owned meter. Seller shall have the right to have
representatives present during all such tests. The Check Meter, if Buyer elects to
install a Check Meter, is intended to be used for back-up purposes in the event of
a failure or other malfunction of the CAISO meter, and Check Meter data shall only
be used to validate the CAISO meter data and, in the event of a failure or other
malfunction of the CAISO meter, in place of the CAISO meter until such time that
the CAISO meter is recertified.

5.2.3. Inthe case of Excess Sale arrangements, Buyer may, at its sole cost, furnish and
install a net generation output meter at a location provided by Seller that is
compliant with Buyer’s electric service requirements. Such meter must be
interconnected with Buyer's communication network to permit (a) periodic, remote
collection of revenue quality meter data, and (b) back-up real time transmission of
operating-quality meter data through the Telemetering System.

5.3. Meter Data. Seller hereby agrees to provide all meter data to Buyer in a form acceptable
to Buyer, and consents to Buyer obtaining from the CAISO the CAISO meter data
applicable to the Project and all inspection, testing and calibration data and reports. Seller
shall grant Buyer the right to retrieve the meter readings from the CAISO Operational
Meter Analysis and Reporting website and directly from the meter(s) at the Site.

5.4. Standard of Care. Seller shall: (a) maintain and operate the Facility and Interconnection
Facilities, except facilities installed by Buyer, in conformance with all Laws and in
accordance with Prudent Electrical Practices; (b) obtain any governmental authorizations
and permits required for the construction and operation thereof; and (c) generate, schedule
and perform transmission services in compliance with all applicable operating policies,
criteria, rules, guidelines and tariffs and Prudent Electrical Practices. Seller shall
reimburse Buyer for any and all losses, damages, claims, penalties, or liability Buyer incurs
as a result of Seller’s failure to obtain or maintain any governmental authorizations and
permits required for construction and operation of the Facility throughout the Term of this
Agreement.

5.5.  Access Rights.

5.5.1. Operations Logs. Seller shall maintain a complete and accurate log of all material
operations and maintenance information on a daily basis. Such log shall include,
but not be limited to, information on power production, fuel consumption, efficiency,
availability, maintenance performed, outages, results of inspections, manufacturer
recommended services, replacements, electrical characteristics of the generators,
control settings or adjustments of equipment, protective devices, information and
documentation related to Fuel Use and the Fuel Resource Requirements, and any
other pertinent information that affects plant operations. Seller shall provide this
information electronically to Buyer within twenty (20) days of Buyer’s request. With
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respect to Fuel Use and the Fuel Resource Requirements, Buyer shall have the
right to request all supporting documentation reasonably necessary to determine
the accuracy and completeness of any Annual Fuel Attestation submitted by Seller
to Buyer.

5.5.2. Access Rights. Buyer, its authorized agents, employees and inspectors may, on
reasonable advance notice under the circumstances, visit the Project during
normal business hours for purposes reasonably connected with this Agreement or
the exercise of any and all rights secured to Buyer by Law, its tariff schedules, and
rules on file with the CPUC. Buyer, its authorized agents, employees and
inspectors must (a) at all times adhere to all safety and security procedures as
may be required by Seller; and (b) not interfere with the operation of the Project.
Buyer shall make reasonable efforts to coordinate its emergency activities with the
Safety and Security Departments, if any, of the Project operator. Seller shall keep
Buyer advised of current procedures for contacting the Project operator’s Safety
and Security Departments.

5.6.  Protection of Property. Each Party shall be responsible for protecting its own facilities from
possible damage resulting from electrical disturbances or faults caused by the operation,
faulty operation, or non-operation of the other Party’s facilities and such other Party shall
not be liable for any such damages so caused; provided that nothing in this Section 5.6
shall modify any other agreement between the Parties or applicable Law.

5.7. Performance Excuses.

5.7.1. Seller Excuses. Seller shall be excused from achieving the Guaranteed Energy
Production during Seller Excuse Hours, as provided in Section 11.1.

5.7.2. Buyer Excuses. The obligation of Buyer to receive and/or pay for the Product shall
be excused only (a) during periods of Force Majeure, (b) by Seller’s failure to
perform, or (c) as provided with respect to curtailment in Section 5.8.

5.8.  Seller Curtailment.

5.8.1. Seller shall curtail the production of the Facility after receipt of: (a) direction from
the CAISO directly, or from Buyer that Buyer has been instructed by the CAISO or
the Transmission/Distribution Owner, to curtail Energy deliveries; (b) direction that
Seller has been given a curtailment order or similar instruction in order to respond
to an Emergency; (c) a Curtailment Order issued by Buyer.

5.8.2. Buyer shall have no obligation to pay Seller for any Product delivered in violation of
Section 5.8 or for any Product that Seller would have been able to deliver but for
the fact of a curtailment pursuant to Section 5.8.1(a) or (b). Seller shall assume all
liability and reimburse Buyer for any and all costs and charges incurred by Buyer,
including but not limited to CAISO Penalties, as a result of Seller delivering Energy
in violation of Section 5.8.

5.8.3. Buyer shall have the right, but not the obligation, to issue to Seller a Curtailment
Order. Buyer shall pay Seller the Contract Price for the Product Seller would have
been able to deliver but for the fact that Buyer issued a Curtailment Order (“Paid
Curtailed Product”).
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5.8.4. Buyer shall estimate the amount of Product the Facility would have been able to
deliver under Section 5.8.3 by reference to the most recent Notice of forecasted
Expected Generation Output Buyer has received from Seller at the time of the
Curtailment Order. In the event this forecast is not representative of past
performance of the Facility, Buyer shall apply accepted industry standards in
making such an estimate and take into consideration past performance of the
Facility and any other relevant information. Seller shall cooperate with Buyer’s
requests for information associated with any estimate made hereunder.

5.9. Forecasting and Outage Notifications. Seller shall comply with the forecasting and outage
notifications in Appendix D.

5.10. Telemetry Requirements. Seller shall comply with the telemetry requirements in
Appendix E.

5.11. Greenhouse Gas Emissions. Seller acknowledges that a Governmental Authority may
require Buyer to take certain actions with respect to greenhouse gas emissions attributable
to the generation of Energy, including, but not limited to, reporting, registering, tracking,
allocating for or accounting for such emissions. Promptly following Buyer’s written request,
Seller agrees to take all commercially reasonable actions and execute or provide any and
all documents, information or instruments with respect to generation by the Facility
reasonably necessary to permit Buyer to comply with such requirements, if any.

5.12. Reporting and Record Retention.

5.12.1. Seller shall use commercially reasonable efforts to meet the Seller Milestone
Schedule set forth in the Cover Sheet and avoid or minimize any delays in meeting
such schedule. Seller shall provide Project development status reports in a format
and a frequency, which shall not exceed one (1) report per month, specified by the
Buyer. The report shall describe Seller's progress relative to the development,
construction, and startup of the Facility, as well as a Notice of any anticipated
change to the Commercial Operation Date and whether Seller is on schedule to
meet the Guaranteed Commercial Operation Date.

5.12.2. Seller shall within ten (10) Business Days of receipt thereof provide to Buyer
copies of any Interconnection Study or the interconnection agreement tendered to
Seller by the CAISO or the Transmission/Distribution Owner and all other material
reports, studies and analyses furnished by the CAISO or any
Transmission/Distribution Owner, and any correspondence with the CAISO or
Transmission/Distribution Owner related thereto, concerning the interconnection of
the Facility to the Transmission/Distribution Owner’s electric system or the
transmission of Energy on the Transmission/Distribution Owners’ electric system.
Concurrently with the provision of any Interconnection Study or the interconnection
agreement tendered to Seller by the CAISO or the Transmission/Distribution
Owner that may give rise to a termination right of Buyer under Section 13.9.1,
Seller shall provide Buyer a Notice of its irrevocable election to exercise or not
exercise its rights under Section 13.9.2, with a failure to provide such an election
deemed to be an election not to exercise such rights.

5.12.3. No later than twenty (20) days after each semi-annual period ending on June 30th
or December 31st, Seller shall provide a report listing all WMDVBES that supplied
goods or services to Seller during such period, including any certifications or other
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5.12.4.

5.12.5.

5.12.6.

5.12.7.

documentation of such WMDVBES’ status as such and the aggregate amount paid
to WMDVBESs during such period.

Seller shall provide to Buyer on the Commercial Operation Date, and within thirty
(30) days after the completion of each Contract Year thereafter during the Delivery
Term, an inspection and maintenance report regarding the Facility. Buyer shall
provide to the Seller a form inspection and maintenance report before the
Commercial Operation Date and Seller shall complete the form inspection and
maintenance report. Buyer, at its sole discretion, may modify the form inspection
and maintenance report to be used in subsequent Contract Years during the
Delivery Term.

Seller shall keep all operating records required of a Qualifying Facility by any
applicable CPUC order as well as any additional information that may be required
of a Qualifying Facility in order to demonstrate compliance with all applicable
standards which have been adopted by the CPUC.

If the Facility is a “qualifying cogeneration facility” as contemplated in 18 CFR
Section 292.205, then within thirty (30) days following the end of each calendar
year, and within thirty (30) days following the end of the Delivery Term, Seller shall
provide to Buyer:

5.12.6.1. A copy of a FERC order waiving for the Facility, the applicable operating
and efficiency standards for qualifying cogeneration facilities for the
applicable year; or

5.12.6.2. A completed copy of Buyer’s “QF Efficiency Monitoring Program —
Cogeneration Data Reporting Form,” substantially in the form of
Appendix K-1, with calculations and verifiable supporting data, which
demonstrates the compliance of the Facility with cogeneration Qualifying
Facility operating and efficiency standards set forth in 18 CFR Section
292.205 “Criteria for Qualifying Cogeneration Facilities,” for the
applicable year.

If the Facility is a “qualifying small power production facility” as contemplated in 18
CFR Sections 292.203(a), 292.203(c) and 292.204, then within thirty (30) days
following the end of each year, and within thirty (30) days following the end of the
Delivery Term, Seller shall provide to Buyer:

5.12.7.1. A copy of a FERC order waiving for the Facility, the applicable operating
and fuel use standards for qualifying small power production facilities for
the applicable year; or

5.12.7.2. A completed copy of Buyer's “Fuel Use Standards — Small Power
Producer Data Reporting Form,” substantially in the form of Appendix K-
2, with calculations and verifiable supporting data, which demonstrates
the compliance of the Facility with small power producer Qualifying
Facility fuel use standards set forth in 18 CFR Section 292.204 “Criteria
for Qualifying Small Power Production Facilities,” for the applicable year.

5.13. Tax Withholding Documentation. Upon Buyer’s request, Seller shall promptly provide to

Buyer Internal Revenue Service tax Form W-9 and California tax Form 590 (or their
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equivalent), completed with Seller’s information, and any other documentation necessary
for Buyer to comply with its tax reporting or withholding obligations with respect to Seller.

5.14. Maodifications to Facility. From the Execution Date and throughout the Delivery Term,
Seller shall not repower or materially modify or alter the Facility without the written consent
of Buyer, which written consent is at Buyer’s sole discretion. Material modifications or
alterations include, but are not limited to, (a) movement of the Site, (b) changes that may
increase or decrease the expected output of the Facility (other than a one (1) time
decrease based upon any adjustment to the Contract Capacity based on the Demonstrated
Contract Capacity), (c) changes that may affect the generation profile of the Facility, (d)
changes that may affect the ability to accurately measure the output of Product from the
Facility and (e) changes that conflict with elections, information or requirements specified
elsewhere in this Agreement (other than, to the extent not covered by clauses (a) through
(d), as specified in the Cover Sheet). Material modifications or alterations do not include
maintenance and repairs performed in accordance with Prudent Electrical Practices. Seller
shall provide to Buyer Notice not less than ninety (90) days before any proposed
repowering, modification or alteration occurs describing the repowering, modification or
alteration to Buyer’s reasonable satisfaction and, if subject to Buyer’s consent pursuant to
this Section 5.14, seeking Buyer’s written consent.

5.15. No Additional Incentives. Seller agrees that during the Term of this Agreement it shall not
seek additional compensation or other benefits pursuant to the Self-Generation Incentive
Program, as defined in CPUC Decision 01-03-073, Buyer's net energy metering tariff, or
other similar California ratepayer subsidized program relating to energy production with
respect to the Facility (other than grants from the Electric Program Investment Charge).

5.16. Site Control. Seller shall have Site Control as of the earlier of: (a) the Commercial
Operation Date; or (b) any date before the Commercial Operation Date to the extent
necessary for the Seller to perform its obligations under this Agreement and, in each case,
Seller shall maintain Site Control throughout the Term. Seller shall promptly provide Buyer
with Notice if there is any change in the status of Seller’s Site Control.

5.17. Safety Plan. Seller shall provide to Buyer, prior to commencement of any construction
activities on the Site, a report from an independent engineer (acceptable to both Buyer and
Seller) certifying that Seller has a written plan for the safe construction and operation of the
Facility in accordance with Prudent Electrical Practices.

6. INDEMNITY

6.1. Each Party as indemnitor shall defend, save harmless and indemnify the other Party and
the directors, officers, and employees of such other Party against and from any and all loss
and liability (including reasonable attorneys’ fees) for injuries to persons, including
employees of either Party, and physical damage to property, including property of either
Party, resulting from or arising out of: (a) the engineering, design, construction,
maintenance, or operation of the indemnitor’s facilities; (b) the installation of replacements,
additions, or betterments to the indemnitor’s facilities; or (c) the negligence or willful
misconduct of the indemnitor relating to its obligation under this Agreement. This
indemnity and save harmless provision shall apply notwithstanding the active or passive
negligence of the indemnitee. Neither Party shall be indemnified for liability or loss,
resulting from its sole negligence or willful misconduct. The indemnitor shall, on the other
Party’s request, defend any suit asserting a claim covered by this indemnity and shall pay
all costs, including reasonable attorneys’ fees that may be incurred by the other Party in
enforcing this indemnity.
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6.2. Each Party shall defend, save harmless and indemnify the other Party, its directors,
officers, employees, and agents, assigns, and successors in interest, for and against any
penalty imposed upon the Party to the extent caused by the other Party’s failure to fulfill its
obligations under this Agreement.

6.3. Each Party releases and shall defend, save harmless and indemnify the other Party from
any and all loss and liability (including reasonable attorneys’ fees) in connection with any
breach made by the indemnifying Party of its representations, warranties and covenants in
this Agreement.

7. LIMITATION OF DAMAGES

EXCEPT AS OTHERWISE PROVIDED IN THIS AGREEMENT THERE IS NO WARRANTY OF
MERCHANTABILITY OR FITNESS FOR A PARTICULAR PURPOSE, AND ANY AND ALL
IMPLIED WARRANTIES ARE DISCLAIMED. LIABILITY SHALL BE LIMITED TO DIRECT
ACTUAL DAMAGES ONLY, SUCH DIRECT ACTUAL DAMAGES SHALL BE THE SOLE AND
EXCLUSIVE REMEDY AND ALL OTHER REMEDIES OR DAMAGES AT LAW OR IN EQUITY
ARE WAIVED UNLESS EXPRESSLY HEREIN PROVIDED. NEITHER PARTY SHALL BE
LIABLE FOR CONSEQUENTIAL, INCIDENTAL, PUNITIVE, EXEMPLARY OR INDIRECT
DAMAGES, LOST PROFITS OR OTHER BUSINESS INTERRUPTION DAMAGES, BY
STATUTE, IN TORT OR CONTRACT, UNDER ANY INDEMNITY PROVISION OR OTHERWISE.
UNLESS EXPRESSLY HEREIN PROVIDED, AND SUBJECT TO THE PROVISIONS OF
SECTION 6 (INDEMNITY), IT IS THE INTENT OF THE PARTIES THAT THE LIMITATIONS
HEREIN IMPOSED ON REMEDIES AND THE MEASURE OF DAMAGES BE WITHOUT
REGARD TO THE CAUSE OR CAUSES RELATED THERETO, INCLUDING THE
NEGLIGENCE OF ANY PARTY, WHETHER SUCH NEGLIGENCE BE SOLE, JOINT OR
CONCURRENT, OR ACTIVE OR PASSIVE.

8. NOTICES

Notices (other than forecasts, scheduling requests and curtailment (or equivalent) instructions)
shall, unless otherwise specified herein, be in writing and may be delivered by hand delivery,
United States mail, overnight courier service, facsimile or electronic messaging (e-mail). Notices
of curtailment (or equivalent orders) may be oral, written or electronic and must be made in
accordance with accepted industry practices for such notices. A notice sent by facsimile
transmission or e-mail will be recognized and shall be deemed received on the Business Day on
which such notice was transmitted if received before 5 p.m. Pacific prevailing time (and if received
after 5 p.m., on the next Business Day) and a notice by overnight mail or courier shall be deemed
to have been received on the next Business Day after such Notice is sent or such earlier time as is
confirmed by the receiving Party unless it confirms a prior oral communication, in which case any
such notice shall be deemed received on the day sent. A Party may change its addresses by
providing notice of same in accordance with this provision. All Notices, requests, invoices,
statements or payments for this Facility must reference this Agreements identification number.
Notices shall be provided as indicated in the Cover Sheet.

9. INSURANCE

9.1. Insurance Coverage. Seller shall, at its own expense, starting on the Execution Date and
until the end of the Term, and for such additional periods as may be specified below,
provide and maintain in effect the following insurance policies and minimum limits of
coverage as specified below, and such additional coverage as may be required by Law,
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with insurance companies authorized to do business in the state in which the services are
to be performed, with an A.M. Best’s Insurance Rating of not less than A-:VII.

9.1.1. Commercial general liability insurance, written on an occurrence, not claims-made
basis, covering all operations by or on behalf of Seller arising out of or connected
with this Agreement, including coverage for bodily injury, broad form property
damage, personal and advertising injury, products/completed operations,
contractual liability, premises-operations, owners and contractors protective,
hazard, explosion, collapse and underground. Such insurance must bear a
combined single limit per occurrence and annual aggregate of not less than one
million dollars ($1,000,000.00), exclusive of defense costs, for all coverages. Such
insurance must contain standard cross-liability and severability of interest
provisions. If Seller elects, with Buyer’s written concurrence, to use a “claims
made” form of commercial general liability insurance, then the following additional
requirements apply: (a) the retroactive date of the policy must be prior to the
Execution Date; and (b) either the coverage must be maintained for a period of not
less than four (4) years after this Agreement terminates, or the policy must provide
for a supplemental extended reporting period of not less than four (4) years after
this Agreement terminates. Governmental agencies which have an established
record of self-insurance may provide the required coverage through self-insurance.

9.1.2. Workers’ compensation insurance with statutory limits, as required by the state
having jurisdiction over Seller's employees, and employer’s liability insurance with
limits of not less than: (a) bodily injury by accident - one million dollars
($1,000,000.00) each accident; (b) bodily injury by disease - one million dollars
($1,000,000.00) policy limit; and (c) bodily injury by disease - one million dollars
($1,000,000.00) each employee.

9.1.3. Commercial automobile liability insurance covering bodily injury and property
damage with a combined single limit of not less than one million dollars
($1,000,000.00)per occurrence. Such insurance must cover liability arising out of
Seller’s use of all owned, non-owned and hired automobiles in the performance of
the Agreement.

9.1.4. Umbrella/excess liability insurance, written on an occurrence, not claims-made
basis, providing coverage excess of the underlying employer’s liability, commercial
general liability, and commercial automobile liability insurance, on terms at least as
broad as the underlying coverage, with limits of not less than four million dollars
($4,000,000.00) per occurrence and in the annual aggregate.

9.2. Additional Insurance Provisions.

9.2.1. On or before the later of (a) sixty (60) days after the Execution Date and (b) the
date immediately preceding commencement of construction of the Facility, and
again within a reasonable time after coverage is renewed or replaced, Seller shall
furnish to Buyer certificates of insurance evidencing the coverage required above,
written on forms and with deductibles reasonably acceptable to Buyer.
Notwithstanding the foregoing sentence, Seller shall in no event furnish Buyer
certificates of insurance evidencing required coverage later than the Commercial
Operation Date. All deductibles, co-insurance and self-insured retentions
applicable to the insurance above must be paid by Seller. All certificates of
insurance must note that the insurers issuing coverage must endeavor to provide
Buyer with at least thirty (30) days’ prior written notice in the event of cancellation
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9.2.2.

9.2.3.

9.2.4.

9.2.5.

9.2.6.

9.2.7.

9.2.8.

of coverage. Buyer’s receipt of certificates that do not comply with the
requirements stated in this Section 9.2.1, or Seller’s failure to provide such
certificates, do not limit or relieve Seller of the duties and responsibility of
maintaining insurance in compliance with the requirements in this Section 9 and do
not constitute a waiver of any of the requirements of Section 9.

Insurance coverage described above in Section 9.1 shall provide for thirty (30)
days written Notice to Buyer prior to cancellation, termination, alteration, or
material change of such insurance.

Evidence of coverage described above in Section 9.1 shall state that coverage
provided in primary and is not excess to or contributing with any insurance or self-
insurance maintained by Buyer.

Buyer shall have the right to inspect or obtain a copy of the original policy(ies) of
insurance.

All insurance certificates, endorsements, cancellations, terminations, alterations,
and material changes of such insurance must be issued, clearly labeled with this
Agreement’s identification number and submitted in accordance with Section 8 and
the Cover Sheet.

The insurance requirements set forth in Section 9.1 will apply as primary insurance
to, without a right of contribution from, any other insurance maintained by or
afforded to Buyer, its subsidiaries and Affiliates, and their respective officers,
directors, shareholders, agents, and employees, regardless of any conflicting
provision in Seller's policies to the contrary. To the extent permitted by Law, Seller
and its insurers shall be required to waive all rights of recovery from or subrogation
against Buyer, its subsidiaries and Affiliates, and their respective officers, directors,
shareholders, agents, employees and insurers. The commercial general liability
insurance required in Section 9.1.1 and the umbrella/excess liability insurance
required in Section 9.1.4 must name Buyer, its subsidiaries and Affiliates, and their
respective officers, directors, shareholders, agents and employees, as additional
insureds for liability arising out of Seller’s construction, use or ownership of the
Facility.

Seller shall remain liable for all acts, omissions or default of any subcontractor or
subsupplier and shall indemnify, defend and hold harmless Buyer for any and all
loss or damages, as well as all costs, charges and expenses which Buyer may
suffer, incur, or bear as a result of any acts, omissions or default by or on behalf of
any subcontractor or subsupplier.

If Seller fails to comply with any of the provisions of this Section 9, Seller, among
other things and without restricting Buyer’s remedies under Law or otherwise,
shall, at its own cost, act as an insurer and provide insurance in accordance with
the terms and conditions of this Section 9. With respect to the required
commercial general liability insurance set forth in Section 9.1.1, umbrella/excess
liability insurance set forth in Section 9.1.4, and commercial automobile liability
insurance set forth in Section 9.1.3, Seller shall provide a current, full and
complete defense to Buyer, its subsidiaries and Affiliates, and their respective
officers, directors, shareholders, agents, employees, assigns, and successors in
interest, in response to a third party claim in the same manner that an insurer with
an A.M. Best’s Insurance Rating of A-:VII would have, had the insurance been
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maintained in accordance with the terms and conditions set forth in this Section 9
and given the required additional insured wording in the commercial general
liability insurance and umbrella/excess liability insurance, and standard “Who is an
Insured” provision in commercial automobile liability form.

10. FORCE MAJEURE

10.1. No Default for Force Majeure. Neither Party shall be in default in the performance of any
of its obligations set forth in this Agreement, except for obligations to pay money, when and
to the extent failure of performance is caused by Force Majeure. Nothing in this Section 10
shall relieve the Seller of the obligation to achieve Commercial Operation on or before the
Guaranteed Commercial Operation Date, as may be extended pursuant to Section 1.1.

10.2. Requirements Applicable to Claiming Party. If a Party, because of Force Majeure, is
rendered wholly or partly unable to perform its obligations when due under this Agreement,
such Party (the “Claiming Party”) shall be excused from whatever performance is affected
by the Force Majeure to the extent so affected. In order to be excused from its
performance obligations under this Agreement by reason of Force Majeure:

10.2.1. The Claiming Party, on or before the fourteenth (14th) day after the initial
occurrence of the claimed Force Majeure, must give the other Party Notice
describing the particulars of the occurrence; and

10.2.2. The Claiming Party must provide timely evidence reasonably sufficient to establish
that the occurrence constitutes Force Majeure as defined in this Agreement.

10.3. Limitations. The suspension of the Claiming Party’s performance due to Force Majeure
may not be greater in scope or longer in duration than is required by such Force Majeure.
In addition, the Claiming Party shall use diligent efforts to remedy its inability to perform.
When the Claiming Party is able to resume performance of its obligations under this
Agreement, the Claiming Party shall give the other Party prompt Notice to that effect.

10.4. Termination. The non-Claiming Party may terminate this Agreement on at least five (5)
Business Days’ prior Notice, in the event of Force Majeure which materially interferes with
the Claiming Party’s ability to perform its obligations under this Agreement and which (a)
extends for more than 365 consecutive days, (b) extends for more than a total of 365 days
in any consecutive 540-day period, or (c) causes the Commercial Operation Date to fail to
be demonstrated by the Guaranteed Commercial Operation Date.

11. GUARANTEED ENERGY PRODUCTION

11.1. General. Throughout the Delivery Term, Seller shall be required to deliver to Buyer no less
than the Guaranteed Energy Production over two (2) consecutive Contract Years during
the Delivery Term (“Performance Measurement Period”). “Guaranteed Energy Production”
means an amount of Delivered Energy (including, for purposes of this Section 11, Paid
Curtailed Product), as measured in MWh, equal to the product of (x) and (y), where (X) is
one hundred eighty percent (180%) of the average of the Contract Quantity over the
Performance Measurement Period and (y) is the difference between (1) and (ll), with the
resulting difference divided by (1), where (1) is the number of hours in the applicable
Performance Measurement Period and (ll) is the aggregate number of Seller Excuse Hours
in the applicable Performance Measurement Period. Guaranteed Energy Production is
described by the following formula:
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11.2.

11.3.

Guaranteed Energy Production = 180% x average of the Contract Quantity over
the Performance Measurement Period in MWh) x [(Hrs in Performance
Measurement Period - Seller Excuse Hrs) / Hrs in Performance Measurement
Period]

GEP Failures. If Seller has a GEP Failure, then within ninety (90) days after the last day of
the last month of such Performance Measurement Period, Buyer shall notify Seller of such
failure. Seller shall cure the GEP Failure by delivering to Buyer GEP Damages, calculated
pursuant to Appendix F, within thirty (30) days of receipt of the Notice.

GEP Damages. The Parties agree that the damages sustained by Buyer associated with
Seller’s failure to achieve the Guaranteed Energy Production requirement would be difficult
or impossible to determine, or that obtaining an adequate remedy would be unreasonably
time consuming or expensive and therefore agree that Seller shall pay the GEP Damages
to Buyer as liquidated damages. In no event shall Buyer be obligated to pay GEP
Damages.

CREDIT AND COLLATERAL REQUIREMENTS

12.1.

12.2.

12.3.

12.4.

Collateral Requirement. On or before the thirtieth (30th) day following the Execution Date,
Seller shall post and thereafter maintain a collateral requirement (the “Collateral
Requirement”) as designated in the Cover Sheet. The Collateral Requirement will be held
by Buyer and must be in the form of either a cash deposit or Letter of Credit.

Maintenance of Collateral Requirement. The Collateral Requirement shall be posted to
Buyer and maintained at all times from the thirtieth (30th) day following the Execution Date
through the end of the Term and thereafter until such time as Seller has satisfied all
monetary obligations which survive any termination of this Agreement, not to exceed one
year following the end of the Term. In the event that Buyer draws on the Collateral
Requirement pursuant to this Agreement, Seller shall promptly replenish such Collateral
Requirement to the amount specified in Section 12.1, as may be adjusted pursuant to
Section 12.3.

Forfeiture Based on Capacity. If, on the earlier of the Commercial Operation Date or the
Guaranteed Commercial Operation Date, Seller:

12.3.1. is not capable of delivering any of the Contract Capacity to the Delivery Point, as
determined by Buyer in its reasonable discretion, Seller shall forfeit, and Buyer
shall be entitled to, the entire Collateral Requirement and Buyer may terminate this
Agreement; or

12.3.2. is only capable of delivering a portion of the Contract Capacity to the Delivery
Point, based on the Demonstrated Contract Capacity, Seller shall forfeit, and
Buyer shall have the right to retain, a portion of the Collateral Requirement equal
to the product of (a) twenty thousand dollars ($20,000.00), multiplied by (b) the
Contract Capacity set forth in Section 2.1 less the Demonstrated Contract
Capacity.

Grant of Security Interest/Remedies. To secure its obligations under this Agreement and
to the extent Seller delivers the Collateral Requirement, as applicable, hereunder, Seller
hereby grants to Buyer, as the secured party, a first priority security interest in, and lien on
(and right of setoff against), and assignment of, all such Collateral Requirement posted
with Buyer in the form of cash or Letter of Credit and any and all proceeds resulting

Page 35 of 91
Form No. 79-1172
Decision 15-09-004
Advice No. 4781-E

PPR#_Seller_Project_BioMATPPA January 2016



M Pacific Gasand ~ BIOENERGY MARKET ADJUSTING TARIFF
| Electric Company POWER PURCHASE AGREEMENT

12.5.

12.6.

therefrom or the liquidation thereof, whether now or hereafter held by, on behalf of, or for
the benefit of, Buyer. Within thirty (30) days of the delivery of the Collateral Requirement,
Seller agrees to take such action as Buyer reasonably requires in order to perfect a first-
priority security interest in, and lien on (and right of setoff against), such Collateral
Requirement and any and all proceeds resulting therefrom or from the liquidation thereof.
Upon or any time after the occurrence of an Event of Default, an Early Termination Date or
an occasion provided for in this Agreement where Buyer is authorized to retain all or a
portion of the Collateral Requirement, Buyer may do any one or more of the following: (a)
exercise any of the rights and remedies of a secured party with respect to the Collateral
Requirement, as applicable, including any such rights and remedies under Law then in
effect; (b) exercise its rights of setoff against any and all property of Seller in the
possession of the Buyer or Buyer’s agent; (¢) draw on any outstanding Letter of Credit
issued for its benefit or retain any cash deposit; and (d) liquidate the Collateral
Requirement then held by or for the benefit of Buyer free from any claim or right of any
nature whatsoever of Seller, including any equity or right of purchase or redemption by
Seller. Buyer shall apply the proceeds of the collateral realized upon the exercise of any
such rights or remedies to reduce Seller’s obligations under the Agreement (Seller
remaining liable for any amounts owing to Buyer after such application), subject to the
Buyer’s obligation to return any surplus proceeds remaining after such obligations are
satisfied in full.

Use of Collateral Requirement. Buyer shall be entitled to draw upon the Collateral
Requirement for any damages arising upon Buyer’s declaration of an Early Termination
Date or as set forth in Section 12.3.1 and 12.3.2. If Buyer terminates this Agreement and
is entitled to draw upon the Collateral Requirement, any amount of Collateral Requirement
that Seller has not yet posted with Buyer will be immediately due and payable by Seller to
Buyer.

12.5.1. Return of Collateral Requirement. Buyer shall return the unused portion of the
Collateral Requirement, including the payment of any interest due thereon to Seller
promptly after the following has occurred: (a) the Term of the Agreement has
ended, or an Early Termination Date has occurred, as applicable; and (b) all
payment obligations of the Seller arising under this Agreement, including but not
limited to payments pursuant to the Settlement Amount, indemnification payments,
or other damages are paid in full (whether directly or indirectly such as through set-
off or netting).

12.5.2. Full Return of Collateral Requirement. Notwithstanding the foregoing, the full
Collateral Requirement will be returned to Seller if this Agreement is terminated in
accordance with Section 10.4 or 14.10; provided that a termination under Section
10.4 only entitles Seller to a return of the full Collateral Requirement if the
termination is based on a Force Majeure that prevents the Commercial Operation
Date from occurring on or before the Guaranteed Commercial Operation Date or
prevents Seller from demonstrating full Contract Capacity in accordance with
Appendix J.

12.5.3. Payment of Interest. Buyer shall pay simple interest on cash held to satisfy the
Collateral Requirements at the rate and in the manner set forth in Section 2.7.9.

Letter of Credit.

12.6.1. If Seller has provided a Letter of Credit to satisfy the Collateral Requirement, then
Seller shall renew or cause the renewal of each outstanding Letter of Credit on a
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timely basis as provided in the relevant Letter of Credit and in accordance with this
Agreement. In the event the issuer of such Letter of Credit (a) fails to maintain a
Credit Rating of at least (i) an A3 by Moody’s with a stable designation and at least
an A- by S&P with a stable designation, if the issuer is rated by both Moody’s and
S&P, or (i) an A3 by Moody’s with a stable designation or an A- by S&P with a
stable designation, if the issuer is rated by either Moody’s or S&P but not both, (b)
indicates its intent not to renew such Letter of Credit or has not renewed such
Letter of Credit at least twenty-five (25) Business Days prior to its expiration, or (c)
fails to honor Buyer’s properly documented request to draw on an outstanding
Letter of Credit by such issuer, Seller shall cure such default by complying with
either Section 12.6.1.1 or 12.6.1.2 below in an amount equal to the Collateral
Requirement, and by completing the action within three (3) Business Days of the
applicable event (all of which is considered the “Cure”):

12.6.1.1. providing a substitute Letter of Credit that is issued by a qualified bank

acceptable to Buyer, other than the bank failing to honor the outstanding
Letter of Credit, or

12.6.1.2. posting cash.

If Seller fails to Cure or if such Letter of Credit expires or terminates without a full
draw thereon by Buyer, or fails or ceases to be in full force and effect at any time
that such Letter of Credit is required pursuant to the terms of this Agreement, then
Seller shall have failed to meet the Collateral Requirements of Section 12. If a
Letter of Credit has not been renewed at least twenty (20) Business Days prior to

its scheduled expiration, Buyer may draw on the Letter of Credit for the full amount
of the Collateral Requirement.

12.6.2. In all cases, the costs and expenses of establishing, renewing, substituting,
canceling, increasing, reducing, or otherwise administering the Letter of Credit
shall be borne by Seller.

13. EVENTS OF DEFAULT AND TERMINATION

13.1. Termination. Unless terminated earlier pursuant to Section 10.4 or this Section 13, this

Agreement automatically terminates immediately following the last day of the Delivery
Term.

13.2. Events of Default. An “Event of Default” means, with respect to a Party, the occurrence of
any of the following:

13.2.1. With respect to either Party:
13.2.1.1. A Party becomes Bankrupt;

13.2.1.2. Except for an obligation to make payment when due, if there is a failure
of a Party to perform any material covenant or obligation set forth in this
Agreement (except to the extent such failure provides a separate
termination right for the non-breaching Party or to the extent excused by
Force Majeure), if such failure is not remedied within thirty (30) days after
Notice thereof from the non-breaching Party to the breaching Party;
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13.2.1.3.

13.2.1.4.

A Party fails to make any payment due and owing under this Agreement,
if such failure is not cured within five (5) Business Days after Notice from
the non-breaching Party to the breaching Party; or

Any representation or warranty made by a Party (a) is false or misleading
in any material respect when made or (b) becomes false or misleading in
any material respect during the Term; provided that the representations
and warranties made by Seller in Sections 4.3.2 or 4.3.3 shall be subject
to Section 4.3.4.

13.2.2. With respect to Seller:

13.2.2.1.

13.2.2.2.

13.2.2.3.

13.2.2.4.

13.2.2.5.

13.2.2.6.

13.2.2.7.

13.2.2.8.

13.2.2.9.

13.2.2.10.

13.2.2.11.

13.2.2.12.

PPR#_Seller_Project_BioMATPPA

Seller fails to take all corrective actions specified in any Buyer Notice,
within the time frame set forth in such Notice, that the Facility is out of
compliance with any term of this Agreement; provided that if such
corrective action falls under a specific termination right under Section
13.2.2, then the time frame, if any, set forth for such right shall apply;

The Facility has not achieved Commercial Operation by the Guaranteed
Commercial Operation Date;

Subject to Section 10, Seller has not sold or delivered Product greater
than 10% of the applicable Contract Quantity from the Facility to Buyer
for a period of twelve (12) consecutive months;

Subject to Section 3.6, Seller fails to maintain its status as an ERR as set
forth in Section 3.5 of the Agreement;

Subject to Section 3.7, the Facility fails to maintain its status as a
Qualifying Facility;

Seller fails to post and maintain the Collateral Requirements pursuant to
Section 12 and such failure is not cured within any applicable cure
period;

Seller abandons the Facility;

Seller installs generating equipment at the Facility that exceeds the
Contract Capacity and such excess generating capacity is not removed
within five (5) Business Days after Notice from Buyer;

Seller delivers or attempts to deliver to the Delivery Point for sale under
this Agreement Product that was not generated by the Facility;

Seller fails to install any of the equipment or devices necessary for the
Facility to satisfy the Contract Capacity of the Facility, as set forth in
Section 12.3.1;

An unauthorized assignment of the Agreement, as set forth in
Section 16;

Seller fails to reimburse Buyer any amounts due under this Agreement;
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13.2.2.13. Seller breaches the requirements in Section 5.15 regarding incentives.

13.2.2.14. Seller breaches any of the representation, warranties and/or covenants
contained in Section 4.4 or otherwise fails to comply with the Fuel
Resource Requirements (“Fuel Resource Failure”) in any Contract Year
as determined by Buyer, based on: (a) the Annual Fuel Attestation and
supporting documentation therefor, requested and received by Buyer, if
any, (b) Buyer’s inspection of the Facility, or (c) Buyer's reasonable
determination that the information contained in any Annual Fuel
Attestation does not reflect the actual Fuel Use at the Facility for the prior
Contract Year; provided, that Seller may cure such Event of Default
according to the requirements set forth in Appendix M of this Agreement;
provided, further, that if such Event of Default occurs three times during
the Delivery Term, Buyer shall have the right to declare an Event of
Default and terminate this Agreement upon the third occurrence of such
Event of Default, and Seller shall not have the ability to cure as
described in Appendix M. For the avoidance of doubt, Category 2 (Dairy)
Facilities do not have an opportunity to cure Fuel Resource Failures;

13.2.2.15. Seller fails to submit to Buyer the Annual Fuel Attestation on or before
the Annual Fuel Attestation Deadline; or

13.2.2.16. Seller uses a fuel resource to generate electricity and if applicable,
Useful Thermal Energy Output from the Facility that is not one of the
Fuel Resource Categories.

Declaration of an Event of Default. Except as otherwise set forth in Section 13.2.2.14
above, if an Event of Default has occurred, the non-defaulting Party shall have the right to:
(a) send Notice, designating a day, no earlier than five (5) days after such Notice and no
later than twenty (20) days after such Notice, as an early termination date of this
Agreement (“Early Termination Date”); (b) accelerate all amounts owing between the
Parties; (c) terminate this Agreement and end the Delivery Term effective as of the Early
Termination Date; (d) collect any Settlement Amount under Section 13.5; and (e) if the
defaulting party is the Seller and Buyer terminates the Agreement prior to the start of the
Commercial Operation Date, Buyer shall have the right to retain (or if the Collateral
Requirement has not been provided, collect) the entire Collateral Requirement.

Release of Liability for Termination.

13.4.1. Upon termination of this Agreement, neither Party shall be under any further
obligation or subject to liability hereunder, except as provided in Section 2.4.2.

13.4.2. If an Event of Default shall have occurred, the non-defaulting Party has the right to
immediately suspend performance under this Agreement and pursue all remedies
available at Law or in equity against the defaulting Party (including monetary
damages), except to the extent that such remedies are limited by the terms of this
Agreement.

Calculation of Settlement Amount.

13.5.1. If either Party exercises a termination right under Section 13 after the Commercial
Operation Date, the non-defaulting Party shall calculate a settlement amount
(“Settlement Amount”) equal to the amount of the non-defaulting Party’s aggregate
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Losses and Costs less any Gains, determined as of the Early Termination Date.
Prior to the Commercial Operation Date, the Settlement Amount shall be Zero
dollars ($0).

13.5.2. If the non-defaulting Party’s aggregate Gains exceed its aggregate Losses and
Costs, if any, determined as of the Early Termination Date, the Settlement Amount
shall be Zero dollars ($0).

13.5.3. The Buyer shall not have to enter into replacement transactions to establish a
Settlement Amount.

13.6. Rights and Remedies Are Cumulative. The rights and remedies of the Parties pursuant to
this Section 13 shall be cumulative and in addition to the rights of the Parties otherwise
provided in this Agreement.

13.7. Duty to Mitigate. Buyer and Seller shall each have a duty to mitigate damages pursuant to
this Agreement, and each shall use reasonable efforts to minimize any damages it may
incur as a result of the other Party’s non-performance of this Agreement, including with
respect to termination of this Agreement.

13.8. Right of First Refusal.

13.8.1. If Seller terminates this Agreement, as provided in Sections 13.10 or 10.4 (based
on a Force Majeure as to which Seller is the Claiming Party), or if Buyer terminates
this Agreement as provided in Sections 13.2.2.2 and 12.3.1, or due to an Event of
Default of Seller prior to the Guaranteed Commercial Operation Date, neither
Seller nor Seller’s Affiliates may sell, or enter into a contract to sell, Energy,
Renewable Energy Credits, Capacity Attributes, or Resource Adequacy Benefits,
generated by, associated with or attributable to a generating facility installed at the
Site to a party other than Buyer for a period of two (2) years following the effective
date of such termination (“Restricted Period”).

13.8.2. This prohibition on contracting and sale will not apply if, before entering into such
contract or making a sale to a party other than Buyer, Seller or Seller’s Affiliate
provides Buyer with a written offer to sell the Energy, Renewable Energy Credits,
Capacity Attributes and Resource Adequacy Benefits to Buyer at the Contract
Price and on other terms and conditions materially similar to the terms and
conditions contained in this Agreement and Buyer fails to accept such offer within
forty-five (45) days after Buyer’s receipt thereof.

13.8.3. Neither Seller nor Seller’s Affiliates may sell or transfer the Facility, or any part
thereof, or land rights or interests in the Site of the proposed Facility (including the
interconnection queue position identified in the Cover Sheet) during the Restricted
Period so long as the limitations contained in this Section 13.8 apply, unless the
transferee agrees to be bound by the terms set forth in this Section 13.8 pursuant
to a written agreement reasonably approved by Buyer.

13.8.4. Seller shall indemnify and hold Buyer harmless from all benefits lost and other
damages sustained by Buyer as a result of any breach of the covenants contained
within this Section 13.8.
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13.9. Transmission Costs Termination Right.

13.9.1. Subject to Section 13.9.2, Buyer has the right to terminate this Agreement on
Notice, which will be effective five (5) Business Days after such Notice is given to
Seller, on or before the date that is sixty (60) days after Seller provides to Buyer
the results of any Interconnection Study or the interconnection agreement
tendered to Seller by the CAISO or the Transmission/Distribution Owner if:

13.9.1.1. Such study or agreement as of the date of the termination Notice
estimates, includes, indicates, specifies or reflects that the maximum
total cost of transmission upgrades or new transmission facilities to any
Transmission/Distribution Owner, including costs reimbursed by any
Transmission/Distribution Owner to Seller (“Aggregate Network Upgrade
Costs”), may in the aggregate exceed Three Hundred Thousand dollars
($300,000.00) (“Network Upgrades Cap”), irrespective of any subsequent
amendment of such study or agreement or any contingencies or
assumptions upon which such study or agreement is based; or

13.9.1.2. Buyer must procure transmission service from any other
Transmission/Distribution Owner to allow Buyer to Schedule Energy from
the Facility and the cost of such transmission service is not reimbursed
or paid by Seller.

13.9.2. Notwithstanding Section 13.9.1.1, Buyer shall have no right to terminate this
Agreement under Section 13.9.1, if Seller (a) concurrently with its provision of the
relevant Interconnection Study or interconnection agreement pursuant to Section
5.12.2, irrevocably agrees, as applicable, to pay to Buyer for (i) the amount which
Aggregate Network Upgrade Costs exceed the Network Upgrades Cap (“Excess
Network Upgrade Costs”), such payment to be made, at Buyer’s election, either
directly to the Transmission/Distribution Owner on behalf of Seller or to Buyer for
transfer to the Transmission/Distribution Owner at the time due, and (ii) any costs
for transmission services specified in Section 13.9.1.2, and (b) enters into an
interconnection agreement agreed to by PG&E that contains language requiring
Seller to pay, without reimbursement from Buyer or any other
Transmission/Distribution Owner, all Excess Network Upgrade Costs; provided
that Buyer shall have a separate right to terminate this Agreement on Notice,
which will be effective five (5) Business Days after such Notice is given to Seller,
on or before the date that is ninety (90) days after FERC, CAISO, or any
Transmission/Distribution Owner, as applicable, rejects Seller’s interconnection
agreement, in whole or in part, or modifies Seller’s interconnection agreement, in
any such case, in a manner that would make Seller unable to comply with the
terms of Section 13.9.2(b). If Seller elects to pay, without reimbursement, for any
Excess Network Upgrade Costs pursuant to this Section 13.9.2, in no event shall
Seller have any interest in or rights or title to any Network Upgrades or Congestion
Revenue Rights (as defined in the CAISO Tariff) in connection with the
development of the Facility or the delivery of Product to Buyer pursuant to this
Agreement.

13.10. Permit Termination Right. Either Party has the right to terminate this Agreement on Notice,
which will be effective five (5) Business Days after such Notice is given, if Seller has not
obtained permits necessary for the construction and operation of the Project within twenty-
two (22) months after the Execution Date and a Notice of termination is given on or before
the end of the twenty-third (23rd) month after the Execution Date; provided that prior to any
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termination by Seller under this Section 13.10, Seller must have taken all commercially
reasonable actions (including but not limited to Seller’s timely filing of required documents
and payment of all applicable fees) to obtain such permits.

SCHEDULING COORDINATOR; FORECASTING PENALTIES; CAISO CHARGES;
GOVERNMENTAL CHARGES

14.1.

14.2.

Scheduling Coordinator. Buyer shall be Seller’s designated Scheduling Coordinator (as
defined by CAISO Tariff). Seller shall comply with all forecasting and outage notification
requirements in Appendix D. Buyer shall be responsible for all costs and charges
assessed by the CAISO with respect to Scheduling and imbalances except as provided in
Sections 5.8.2, 14.2 and 14.3. Throughout the Delivery Term, Buyer shall be entitled to all
CAISO revenues and credits associated with the Project.

Forecasting Penalties and CAISO Penalties. Seller is liable for Forecasting Penalties and
CAISO Penalties under the following circumstances:

14.2.1. Determining Seller’s Liability for Forecasting Penalties. If in any hour of any month
in the Delivery Term Seller fails to comply with the requirements in Appendix D of
this Agreement with respect to Seller’s Expected Generation Output forecasting,
and the sum of Energy Deviations for each of the Settlement Intervals in that hour
exceed the Performance Tolerance Band described in Section 14.2.2, then Seller
is liable for a forecasting penalty (“Forecasting Penalty”) equal to one hundred fifty
percent (150%) of the Contract Price for each MWh of electric Energy Deviation, or
any portion thereof, in that hour.

14.2.2. Performance Tolerance Band. The “Performance Tolerance Band,” in MWh, is
equal to: (a) three percent (3%) times; (b) Contract Capacity times; (c) one (1)
hour.

14.2.3. Seller’s Liability for CAISO Penalties. Seller shall assume all liability and
reimburse Buyer for any and all CAISO Penalties incurred by Buyer because of
Seller’s failure to adhere to its obligations under the CAISO Tariff or any CAISO
directive or to perform any covenant or obligation set forth in this Agreement.

14.2.4. Availability Charges. If the Facility is subject to the terms of the Availability
Standards, Non-Availability Charges, and Availability Incentive Payments as
contemplated under Section 40.9 of the CAISO Tariff, any Availability Incentive
Payments will be for the benefit of Seller and for Seller’s account and any Non-
Availability Charges will be the responsibility of Seller and for Seller’s account.

14.2.5. Governmental Charges. Seller shall pay or cause to be paid all taxes imposed by
any Governmental Authority (“Governmental Charges”) on or with respect to the
Product or the Transaction arising at the Delivery Point, including, but not limited
to, ad valorem taxes and other taxes attributable to the Project, land, land rights or
interests in land for the Project. Buyer shall pay or cause to be paid all
Governmental Charges on or with respect to the Product or the Transaction from
the Delivery Point. In the event Seller is required by Law or regulation to remit or
pay Governmental Charges which are Buyer’s responsibility hereunder, Buyer
shall reimburse Seller for such Governmental Charges within thirty (30) days of
Notice by Seller. If Buyer is required by Law or regulation to remit or pay
Governmental Charges which are Seller’s responsibility hereunder, Buyer may
deduct such amounts from payments to Seller with respect to payments under the
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Agreement; if Buyer elects not to deduct such amounts from Seller’s payments,
Seller shall reimburse Buyer for such amounts within thirty (30) days of Notice from
Buyer. Nothing shall obligate or cause a Party to pay or be liable to pay any
Governmental Charges for which it is exempt under the Law. A Party that is
exempt at any time and for any reason from one or more Governmental Charges
bears the risk that such exemption shall be lost or the benefit of such exemption
reduced; and thus, in the event a Party’s exemption is lost or reduced, each
Party’s responsibility with respect to such Governmental Charge shall be in
accordance with the first four sentences of this Section.

15. RELEASE OF INFORMATION AND RECORDING CONVERSATION

15.1. Release of Information. Seller authorizes Buyer to release to the FERC, CEC, the CPUC
and/or other Governmental Authority information regarding the Facility, including the
Seller’'s name and location, and the size, location and operational characteristics of the
Facility, the Term, the ERR type, the Commercial Operation Date, greenhouse gas
emissions data and the net power rating of the Facility, as requested from time to time
pursuant to the CEC’s, CPUC's or applicable Governmental Authority’s rules and
regulations.

15.2. Recording. Unless a Party expressly objects to a recording at the beginning of a telephone
conversation, each Party consents to the creation of a tape or electronic recording of all
telephone conversations between Buyer’'s employees or representatives performing a
Scheduling Coordinator function as provided in Section 14.1 and any representative of
Seller. The Parties agree that any such recordings will be retained in confidence, secured
from improper access, and may be submitted in evidence in any proceeding or action
relating to this Agreement. Each Party waives any further notice of such monitoring or
recording, and agrees to notify its officers and employees of such monitoring or recording
and to obtain any necessary consent of such officers and employees.

16. ASSIGNMENT

16.1. General Assignment. Except as provided in Sections 16.2 and 16.3, neither Party shall
assign this Agreement or its rights hereunder without the prior written consent of the other
Party, which consent shall not be unreasonably withheld so long as among other things (a)
the assignee assumes the transferring Party’'s payment and performance obligations under
this Agreement, (b) the assignee agrees in writing to be bound by the terms and conditions
hereof, (c) the transferring Party delivers evidence satisfactory to the non-transferring Party
of the proposed assignee’s technical and financial capability to meet or exceed such
characteristics in the assigning Party’s obligations hereunder and (d) the transferring Party
delivers such tax and enforceability assurance as the other Party may reasonably request.
Notwithstanding the foregoing and except as provided in Section 16.2, consent shall not be
required for an assignment of this Agreement where the assigning Party remains subject to
liability or obligation under this Agreement; provided that (i) the assignee assumes the
assigning Party’s payment and performance obligations under this Agreement, (ii) the
assignee agrees in writing to be bound by the terms and conditions hereof, and (iii) the
assigning Party provides the other Party with at least thirty (30) days’ prior written Notice of
the assignment. Appendix H is the General Consent to Assignment form that shall be used
for this Section 16.1.

16.2. Assignment to Financing Providers. Seller shall be permitted to assign this Agreement as
collateral for any financing or refinancing of the Project (including any tax equity or lease
financing) with the prior written consent of the Buyer, which consent shall not be
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16.3.

unreasonably withheld or delayed. The Parties agree that, the consent provided to Buyer
in accordance with this Section 16.2 shall be in a form substantially similar to the Form of
Financing Consent attached hereto as Appendix |; provided that (a) Buyer shall not be
required to consent to any additional terms or conditions beyond those contained in
Appendix I, including extension of any cure periods or additional remedies for financing
providers, and (b) Seller shall be responsible at Buyer’s request for Buyer’s reasonable
costs and attorneys’ fees associated with the review, negotiation, execution and delivery of
documents in connection with such assignment.

Notice of Change in Control. Except in connection with public market transactions of the
equity interests or capital stock of Seller or Seller’s Affiliates, Seller shall provide Buyer
notice of any direct change of control of Seller (whether voluntary or by operation of Law).

17.  GOVERNING LAW

This agreement and the rights and duties of the parties hereunder shall be governed by and construed,
enforced and performed in accordance with the laws of the state of California, without regard to principles
of conflicts of law. To the extent enforceable at such time, each party waives its respective right to any
jury trial with respect to any litigation arising under or in connection with this agreement. [Standard term
and condition that “may not be modified” pursuant to prior Commission decisions, including Decision 07-
11-025, Decision 08-08-028 and Decision 10-03-021, as modified by Decision 11-01-025]

18. DISPUTE RESOLUTION

18.1.

18.2.

Intent of the Parties. The sole procedure to resolve any claim arising out of or relating to
this Agreement is the dispute resolution procedure set forth in this Section 18, except that
either Party may seek an injunction in Superior Court in [utility specific location], California
if such action is necessary to prevent irreparable harm, in which case both Parties
nonetheless will continue to pursue resolution of all other aspects of the dispute by means
of this procedure.

Management Negotiations.

18.2.1. The Parties will attempt in good faith to resolve any controversy or claim arising
out of or relating to this Agreement by prompt negotiations between each Party’s
authorized representative, or such other person designated in writing as a
representative of the Party (each a “Manager”). Either Manager may request a
meeting to, be held in person or telephonically, to initiate negotiations to be held
within ten (10) Business Days of the other Party’s receipt of such request, at a
mutually agreed time and place.

18.2.2. All communication and writing exchanged between the Parties in connection with
these negotiations shall be deemed confidential and shall be inadmissible as
evidence such that it cannot be used or referred to in any subsequent judicial or
arbitration process between the Parties, whether with respect to this dispute or any
other.

18.2.3. If the matter is not resolved within forty-five (45) days of commencement of
negotiations under Section 18.2.1, or if the Party receiving the written request to
meet refuses or does not meet within the ten (10) Business Day period specified in
Section 18.2.1, either Party may initiate arbitration of the controversy or claim
according to the terms of Section 18.3.
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18.3. Arbitration Initiation. If the dispute cannot be resolved by negotiation as set forth in Section
18.2 above, then the Parties shall resolve such controversy through arbitration
(“Arbitration”). The Arbitration shall be adjudicated by one retired judge or justice from the
JAMS panel. The Arbitration shall take place in [utility specific location], California, and
shall be administered by and in accordance with JAMS’ Commercial Arbitration Rules. If
the Parties cannot mutually agree on the arbitrator who will adjudicate the dispute, then
JAMS shall provide the Parties with an arbitrator pursuant to its then-applicable
Commercial Arbitration Rules. The arbitrator shall have no affiliation with, financial or other
interest in, or prior employment with either Party and shall be knowledgeable in the field of
the dispute. Either Party may initiate Arbitration by filing with the JAMS a notice of intent to
arbitrate at any time following the unsuccessful conclusion of the management negotiations
provided for in Section 18.2.

18.4. Arbitration Process. The arbitrator shall have the discretion to order depositions of
witnesses to the extent the arbitrator deems such discovery relevant and appropriate.
Depositions shall be limited to a maximum of three (3) per Party and shall be held within
thirty (30) days of the making of a request for depositions. Additional depositions may be
scheduled only with the permission of the arbitrator, and for good cause shown. Each
deposition shall be limited to a maximum of six (6) hours duration unless otherwise
permitted by the arbitrator for good cause shown. All objections are reserved for the
Arbitration hearing except for objections based on privilege and proprietary and confidential
information. The arbitrator shall also have discretion to order the Parties to exchange
relevant documents. The arbitrator shall also have discretion to order the Parties to
answer interrogatories, upon good cause shown.

18.4.1. Each of the Parties shall submit to the arbitrator, in accordance with a schedule set
by the arbitrator, offers in the form of the award it considers the arbitrator should
make. If the arbitrator requires the Parties to submit more than one such offer, the
arbitrator shall designate a deadline by which time the Parties shall submit their
last and best offer. In such proceedings the arbitrator shall be limited to awarding
only one of the two “last and best” offers submitted, and shall not determine an
alternative or compromise remedy.

18.4.2. The arbitrator shall have no authority to award punitive or exemplary damages or
any other damages other than direct and actual damages and the other remedies
contemplated by this Agreement.

18.4.3. The arbitrator’s award shall be made within nine (9) months of the notice of
intention to arbitrate and the arbitrator shall agree to comply with this schedule
before accepting appointment. However, this time limit may be extended by
agreement of the Parties or by the arbitrator, if necessary. At the conclusion of the
Arbitration, the arbitrator shall prepare in writing and provide to each Party a
decision setting forth factual findings, legal analysis, and the reasons on which the
arbitrator’s decision is based.

18.4.4. The arbitrator shall not have the power to commit errors of law or fact, or to commit
any abuse of discretion, that would constitute reversible error had the decision
been rendered by a California superior court. The arbitrator’'s decision may be
vacated or corrected on appeal to a California court of competent jurisdiction for
such error.

18.4.5. The California Superior Court of the City and County of San Francisco may enter
judgment upon any award rendered by the arbitrator. The Parties are aware of the
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decision in Advanced Micro Devices, Inc. v. Intel Corp., 9 Cal. 4th 362 (1994) and,
except as modified by this Agreement, intend to limit the power of the arbitrator to
that of a Superior Court judge enforcing California Law.

18.4.6. The prevailing Party in this dispute resolution process is entitled to recover its
costs and reasonable attorneys’ fees.

18.4.7. The arbitrator shall have the authority to grant dispositive motions prior to the
commencement of or following the completion of discovery if the arbitrator
concludes that there is no material issue of fact pending before him or her.

18.4.8. Unless otherwise agreed to by the Parties, all proceedings before the arbitrator
shall be reported and transcribed by a certified court reporter, with each Party
bearing one-half of the court reporter’s fees.

18.4.9. Except as may be required by Law, neither a Party nor an arbitrator may disclose
the existence, content, or results of any Arbitration hereunder without the prior
written consent of both Parties.

19. MISCELLANEOUS

19.1. Severability. If any provision in this Agreement is determined to be invalid, void or
unenforceable by the CPUC or any court having jurisdiction, such determination shall not
invalidate, void, or make unenforceable any other provision, agreement or covenant of this
Agreement. Any provision of this Agreement held invalid or unenforceable only in part or
degree will remain in full force and effect to the extent not held invalid or unenforceable.

19.2. Counterparts. This Agreement may be executed in one or more counterparts each of
which shall be deemed an original and all of which shall be deemed one and the same
Agreement. Delivery of an executed counterpart of this Agreement by facsimile or PDF
transmission will be deemed as effective as delivery of an originally executed counterpart.
Each Party delivering an executed counterpart of this Agreement by facsimile or PDF
transmission may also deliver an originally executed counterpart, but the failure of any
Party to deliver an originally executed counterpart of this Agreement will not affect the
validity or effectiveness of this Agreement.

19.3. General. This Agreement has been approved by the CPUC and modification of the terms
and conditions of this Agreement, other than administrative amendments that do not
impact the CPUC approved standard terms and conditions of this Agreement, will result in
the need to obtain additional CPUC approval of the amended Agreement. In addition to
the foregoing, no amendment to or modification of this Agreement shall be enforceable
unless reduced to writing and executed by both Parties. This Agreement shall not impart
any rights enforceable by any third party other than a permitted successor or assignee
bound to this Agreement. Waiver by a Party of any default by the other Party shall not be
construed as a waiver of any other default. The term “including” when used in this
Agreement shall be by way of example only and shall not be considered in any way to be
in limitation. The headings used herein are for convenience and reference purposes only.

19.4. Interpretation. Whenever this Agreement specifically refers to any Law, tariff,
Governmental Authority, regional reliability council, Transmission/Distribution Owner, or
credit rating agency, the Parties hereby agree that the references also refers to any
successor to such Law, tariff or organization.
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19.5. Construction. The Parties acknowledge and agree that this Agreement has been approved
by the CPUC and that the Agreement will not be construed against any Party as a result of
the preparation, substitution, or other event of negotiation, drafting or execution thereof.

IN WITNESS WHEREOF, each Party has caused this Agreement to be duly executed by its authorized
representative as of the date of last signature provided below.

Zero Waste Energy Development
Company LLC PACIFIC GAS AND ELECTRIC COMPANY

(Slﬁ'f?r ature) (Signature)
G r‘eq ﬁ‘(u S
- (T ypeiPnnt Name) (Type/Print Name)
G‘fuh‘ig%‘ /qu.qc, e~
(Title) (Title)
|0-2§ 2616
(Date) (Date)
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19.5. Construction. The Parties acknowledge and agree that this Agreement has been approved
by the CPUC and that the Agreement will not be construed against any Party as a result of
the preparation, substitution, or other event of negotiation, drafting or execution thereof

IN WITNESS WHEREOF, each Party has caused this Agreement to be duly executed by its authorized
representative as of the date of last signature provided below.

Zero Waste Energy Development

Company LLC PACIFIC GAS AND ELECTRIC COMPANY
(Seller) (Buyer)
Wé{/@ ,Lﬁ”)/(/v(/()‘/—y\_/
(Signature) (Signature)
DDn al \ P H’m ~”‘\1\V\
(Type/Print Name) (Type/Print Name)
\j\w\”f‘af ]Lz,v e ole ) Cans s o ov S
(Title) . (Title)
49/ e
(Date) (Date
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APPENDIX A — DEFINITIONS
“Accepted Compliance Costs” has the meaning set forth in Section 3.6.3.

“Affiliate” means, with respect to a Party, any entity that, directly or indirectly, through one or more
intermediaries, controls, or is controlled by, or is under common control with that Party.

“Aggregate Network Upgrade Costs” has the meaning set forth in Section 13.9.1.1.

“Aggregated Telemetering Cost Cap” has the meaning set forth in Appendix E. [Only applicable if
Facility is less than 0.5 MW]

“Aggregated Telemetering System” has the meaning set forth in Appendix E. [Only applicable if
Facility is less than 0.5 MW]

“Aggregated Telemetering System Installation Costs” means initial costs to Seller for the
purchase and installation of the Aggregated Telemetering System. In no event shall “Aggregated
Telemetering System Installation Costs” include ongoing operating expenses of the Aggregated
Telemetering System following its initial installation, including but not limited to communication costs and
costs associated with maintaining a T-1 line. [Only applicable if Facility is less than 0.5 MW]

“Agreement” means this Power Purchase Agreement between Buyer and Seller, including the
Cover Sheet and all appendices, schedules and exhibits attached hereto. For purposes of Section 17,
the word “agreement” shall have the meaning set forth in this definition. For purposes of Section 3.3.9,
the word “contract” shall have the meaning set forth in this definition.

“Annual Fuel Attestation” has the meaning set forth in Section 4.4.3.

“Annual Fuel Attestation Deadline” has the meaning set forth in Section 4.4.3.

“Annual Fuel Attestation Due Date” has the meaning set forth in Section 4.4.3.

“Arbitration” has the meaning set forth in Section 18.3.

“Availability Standards” means the program set forth in Section 40.9 of the CAISO Tariff, as it
may be amended, supplemented or replaced (in whole or in part) from time to time, setting forth certain
standards regarding the desired level of availability for Resource Adequacy resources and possible
charges and incentive payments for performance thereunder.

“Bankrupt” means with respect to any entity, such entity:

(a) Files a petition or otherwise commences, authorizes or acquiesces in the
commencement of a proceeding or cause of action under any bankruptcy, insolvency,
reorganization or similar law, or has any such petition filed or commenced against it;

(b) Makes an assignment or any general arrangement for the benefit of creditors;

(c) Otherwise becomes bankrupt or insolvent (however evidenced);

(d) Has a liquidator, administrator, receiver, trustee, conservator or similar official

appointed with respect to such entity or any substantial portion of its property or assets;
or
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(e) Is generally unable to pay its debts as they fall due.

“Biogas” includes digester gas, landfill gas, and any gas derived from a feedstock eligible under
the CEC’s Renewables Portfolio Standard.

“BioMAT Program” means Buyer’s bioenergy market adjusting tariff program described in Buyer’s
Schedule BioMAT, implemented by Buyer in accordance with CPUC Decisions 14-12-081 and 15-09-004.

“BioMAT Tariff” means Buyer’'s Schedule BioMAT implemented by Buyer in accordance with
CPUC Decisions 14-12-081 and 15-09-004.

“Business Day” means any day except a Saturday, Sunday, a Federal Reserve Bank holiday, or
the Friday following Thanksgiving during the hours of 8:00 a.m. and 5:00 p.m. local time for the relevant
Party’s principal place of business where the relevant Party in each instance shall be the Party from
whom the notice, payment or delivery is being sent.

“Buyer” has the meaning set forth in the Cover Sheet.

“Buyer’s WREGIS Account” has the meaning set forth in Section 3.3.1. [for Facilities (1) 0.5 MW
or greater and (2) eligible for a CAISO revenue meter.]

“CAISO” means the California Independent System Operator Corporation or any successor entity
performing similar functions.

“CAISO Grid” means the system of transmission lines and associated facilities that have been
placed under the CAISO’s operational control.

“CAISO Penalties” means any fees, liabilities, assessments, or similar charges assessed by the
CAISO for (a) violation of the CAISO Tariff and all applicable protocols, WECC rules or CAISO operating
instructions or orders or (b) as a result of Seller’s failure to follow Prudent Electrical Practices. “CAISO
Penalties” do not include the costs and charges related to Scheduling and imbalances as addressed in
Section 14.1 of this Agreement.

“CAISO Tariff” means the CAISO FERC Electric Tariff, Fifth Replacement Volume No. 1, as
amended from time to time.

“California Renewables Portfolio Standard” means the renewable energy program and policies
codified in California Public Utilities Code Sections 399.11 through 399.31 and California Public
Resources Code Sections 25740 through 25751, as such provisions may be amended or supplemented
from time to time.

“Capacity Attributes” means any current or future defined characteristic, certificate, tag, credit, or
ancillary service attribute, whether general in nature or specific as to the location or any other attribute of
the Project, intended to value any aspect of the capacity of the Project to produce Energy or ancillary
services, including, but not limited to, any accounting construct so that the full Contract Capacity of the
Project may be counted toward a Resource Adequacy Requirement or any other measure by the CPUC,
the CAISO, the FERC, or any other entity invested with the authority under federal or state Law, to
require Buyer to procure, or to procure at Buyer’'s expense, Resource Adequacy or other such products.

“Category 1" has the meaning set forth in Section N of the BioMAT Tariff.

“Category 2 (Dairy)” has the meaning set forth in Section N of the BioMAT Tariff.
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“Category 2 (Other Agriculture)” has the meaning set forth in Section N of the BioMAT Tariff.
“Category 3" has the meaning set forth in Section N of the BioMAT Tariff.
“CEC” means the California Energy Commission or its successor agency.

“CEC Certification” means certification by the CEC that the Facility is an ERR and that all Energy
produced by the Facility qualifies as generation from an ERR.

“CEC Pre Certification” means provisional certification of the proposed Facility as an ERR by the
CEC upon submission by a facility of a complete CEC-RPS-1B application and required supplemental
information.

“CEC Verification” means verification by the CEC based on ongoing reporting by Seller that the
Facility is an ERR and that all Energy produced by the Facility qualifies as generation from an ERR.

“Check Meter” means the Buyer revenue-quality meter section(s) or meter(s), which Buyer may
require at its discretion, and which will include those devices normally supplied by Buyer or Seller under
the applicable utility electric service requirements.

“Claiming Party” has the meaning set forth in Section 10.2.
“Collateral Requirement” has the meaning set forth in Section 12.1.

“Commercial Operation” means the Facility is operating and able to produce and deliver the
Product to Buyer pursuant to the terms of this Agreement.

“Commercial Operation Date” means the date on which the Facility achieves Commercial
Operation pursuant to the terms of this Agreement.

“Compliance Action” has the meaning set forth in Section 3.6.1.
“Compliance Expenditure Cap” has the meaning set forth in Section 3.6.

“Contract Capacity” means the lesser of: (a) the amount of nameplate generator capacity, set
forth in the Cover Sheet, that Seller commits to install at the Site; and (b) the Demonstrated Contract
Capacity.

“Contract Price” has the meaning set forth in Section 2.6.
“Contract Quantity” has the meaning set forth in Section 2.2.

“Contract Year” means a period of twelve (12) consecutive months with the first Contract Year
commencing on the Commercial Operation Date and each subsequent Contract Year commencing on the
anniversary of the Commercial Operation Date.

“Costs” means (a) brokerage fees, commissions and other similar third-party transaction costs
and expenses reasonably incurred either in terminating any arrangement pursuant to which it has hedged
its obligations or in entering into new arrangements which replace the Transaction; and (b) all reasonable
attorneys’ fees and expenses incurred in connection with the termination of the Transaction.

“Cover Sheet” means the cover sheet to this Agreement.
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“CPUC” means the California Public Utilities Commission, or successor entity.

“Credit Rating” means, with respect to any entity, (a) the rating then assigned to such entity’'s
unsecured senior long-term debt obligations (not supported by third party credit enhancements), or (b) if
such entity does not have a rating for its unsecured senior long-term debt obligations, then the rating
assigned to such entity as an issuer rating by S&P and/or Moody's. If the entity is rated by both S&P and
Moody's and such ratings are not equivalent, the lower of the two ratings shall determine the Credit
Rating. If the entity is rated by either S&P or Moody’s, but not both, then the available rating shall
determine the Credit Rating.

“Cure” has the meaning set forth in Section 12.6.

“Curtailed Product Payment” means the sum of all payments each month for Paid Curtailed
Product.

“Curtailment Order” means any instruction from Buyer to Seller to reduce the delivery of Energy
from the Facility for any reason other than as set forth in Sections 5.8.1(a) or (b).

“Daily Delay Liquidated Damages” has the meaning set forth in Section 1.1.2.4.
“Day-Ahead” has the meaning set forth in the CAISO Tariff.

“Deficient Month” has the meaning set forth in Section 3.3.5. [for Facilities (1) 0.5 MW or greater
and (2) eligible for a CAISO revenue meter.]

“Delay” has the meaning set forth in Section 1.2.1.

“Deliverability Upgrades” means all Network Upgrades necessary for the Facility to receive Full
Capacity Deliverability Status.

“Delivered Energy” means all Energy produced from the Project, expressed in MWh, as recorded
by the meter specified in Section 5.2.1 or the Check Meter, as applicable.

“Delivery Point” means the point of interconnection to the CAISO Grid and, for payment purposes,
the corresponding PNode.

“Delivery Term” has the meaning set forth in Section 2.5.

“Delivery Term Contract Quantity Schedule” has the meaning set forth in the Cover Sheet.

“Demonstrated Contract Capacity” means the Facility’s total rated electric alternating current
energy generating capacity which will equal the sum of the metered amounts for the Demonstration Hour,
as determined in accordance with Appendix J.

“Demonstration Hour” has the meaning set forth in Appendix J

“Distribution Upgrades” has the meaning set forth in the CAISO Tariff.

“Early Termination Date” has the meaning set forth in Section 13.3.

“Electric System Upgrades” means any Network Upgrades, Distribution Upgrades, Deliverability

Upgrades, or Interconnection Facilities that are determined to be necessary by the CAISO or
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Transmission/Distribution Owner, as applicable, to physically and electrically interconnect the Project to
the Transmission/Distribution Owner’s electric system for receipt of Energy at the Point of Interconnection
(as defined in the CAISO Tariff) if connecting to the CAISO Grid, or the Interconnection Point, if the
Transmission/Distribution Owner’s electric system is not part of the CAISO Grid.

“Eligible Renewable Energy Resource” or “ERR” has the meaning set forth in Public Utilities Code
Sections 399.12 and California Public Resources Code Section 25741, as either code provision may be
amended or supplemented from time to time.

“Eligibility Guidebook” means the CEC’s Renewables Portfolio Standard — Eligibility Guidebook
(Seventh Edition, California Energy Commission, Efficiency and Renewable Energy Division, Publication
Number: CEC-300-2013-005-EDF-CMF-REV), as amended from time to time, or its successor
publication.

“Emergency” means (a) an actual or imminent condition or situation which jeopardizes the
integrity of the electric system or the integrity of any other systems to which the electric system is
connected or any condition so defined and declared by the CAISO; or (b) an emergency condition as
defined under an interconnection agreement and any abnormal interconnection or system condition that
requires automatic or immediate manual action to prevent or limit loss of load or generation supply, that
could adversely affect the reliability of the electric system or generation supply, that could adversely affect
the reliability of any interconnected system, or that could otherwise pose a threat to public safety.

“Energy” means three-phase, 60-cycle alternating current electric energy measured in MWh, net
of Station Use and, in the case of Excess Sales arrangements, any Site Host Load.

“Energy Deviation(s)” means the absolute value of the difference, in MWh, in any Settlement
Interval between (a) the final accepted Bid (as defined in the CAISO Tariff) submitted for the Project for
the hour of the Settlement Interval divided by the number of Settlement Intervals in the hour; and (b)
Delivered Energy for the Settlement Interval.

“Engineer Report” has the meaning set forth in Appendix J.

“Event of Default” has the meaning set forth in Section 13.2.

“Excess Network Upgrade Costs” has the meaning set forth in Section 13.9.2.
“Excess Sale” means the type of transaction described in Section 2.3.2.

“Execution Date” means the latest signature date found at the end of the Agreement.

“Expected Generation Output” means the amount of power output from the Facility, expressed in
megawatts, that is expected to generate Product in a given time period.

“Facility” has the meaning set forth in the Preamble. The terms “Facility” or “Project” as used in
this Agreement are interchangeable.

“FERC” means the Federal Energy Regulatory Commission or any successor government
agency.

“Forced Outage” means any unplanned reduction or suspension of the electrical output from the
Facility resulting in the unavailability of the Facility, in whole or in part, in response to a mechanical,
electrical, or hydraulic control system trip or operator-initiated trip in response to an alarm or equipment
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malfunction and any other unavailability of the Facility for operation, in whole or in part, for maintenance
or repair that is not a scheduled maintenance outage and not the result of Force Majeure.

“Force Majeure” means any occurrence that was not anticipated as of the Execution Date that:
(@ Inwhole or in part:
(i) Delays a Party's performance under this Agreement;
(i) Causes a Party to be unable to perform its obligations; or

(i) Prevents a Party from complying with or satisfying the conditions of this
Agreement;

(b) Is not within the control of that Party; and

(c) The Party has been unable to overcome by the exercise of due diligence, including an
act of God, flood, drought, earthquake, storm, fire, pestilence, lightning and other
natural catastrophes, epidemic, war, riot, civil disturbance or disobedience, terrorism,
sabotage, strike or labor dispute

Force Majeure does not include:

(d) Seller's inability to obtain sufficient fuel, power or materials to operate the Project,
except if Seller's inability to obtain sufficient fuel, power or materials is caused solely by
an event of Force Majeure of the specific type described in (a) through (c) above

(e) Reductions in generation from the Facility resulting from ordinary wear and tear,
deferred maintenance or operator error;

(f) Anydelay in providing, or cancellation of, interconnection service by a
Transmission/Distribution Owner or the CAISO, except to the extent such delay or
cancellation is the result of a force majeure claimed by the Transmission/Distribution
Owner or the CAISO.

“Force Majeure Delay” has the meaning set forth in Section 1.1.2.3
“Forecasting Penalty” has the meaning set forth in Section 14.2.1.

“Fuel Performance Measurement Period” has the meaning set forth in Appendix M.

“Fuel Resource Category” means any of Category 1, Category 2 (Dairy), Category 2 (Other
Agriculture) or Category 3 fuel resources as defined in the BioMAT Tariff.

“Fuel Resource Cure Period” has the meaning set forth in Appendix M.
“Fuel Resource Failure” has the meaning set forth in 13.2.2.14.
“Fuel Resource Requirements” has the meaning set forth in Section 4.4.2.

“Fuel Use” has the meaning set forth in Section 4.4.1.
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“Full Buy/Sell” is the type of transaction described in Section 2.3.1.
“Full Capacity Deliverability Status” has the meaning set forth in the CAISO Tariff.
“Full Capacity Option Notice” has the meaning set forth in Section 3.4.3.

“Gains” means with respect to any Party, an amount equal to the present value of the economic
benefit to it, if any (exclusive of Costs), resulting from the termination of the Transaction, determined in a
commercially reasonable manner, subject to Section 13.5. Factors used in determining economic benefit
may include, without limitation, reference to information either available to it internally or supplied by one
or more third parties, including, without limitation, quotations (either firm or indicative) of relevant rates,
prices, yields, yield curves, volatilities, spreads or other relevant market data in the relevant markets,
market price referent, market prices for a comparable transaction, forward price curves based on
economic analysis of the relevant markets, settlement prices for a comparable transaction at liquid trading
platforms (e.g., NYMEX), all of which should be calculated for the remaining Delivery Term to determine
the value of the Product.

“GEP Damages” has the meaning set forth in Appendix F.

“GEP Failure” means Seller’s failure to produce Delivered Energy in an amount equal to or
greater than the Guaranteed Energy Production amount for the applicable Performance Measurement
Period.

“Governmental Authority” means any federal, state, local or municipal government, governmental
department, commission, board, bureau, agency, or instrumentality, or any judicial, regulatory or
administrative body, having jurisdiction as to the matter in question.

“Governmental Charges” has the meaning set forth in Section 14.4.

“Guaranteed Commercial Operation Date” has the meaning set forth in Section 1.1.2.

“Guaranteed Energy Production” or “GEP” has the meaning set forth in Section 11.1.

“IFM” has the meaning set forth in the CAISO Tariff.

“Interconnection Facilities” has the meaning set forth in the tariff applicable to the Seller’s
interconnection agreement.

“Interconnection Point” means the location where the Facility first interconnects with the existing
electrical distribution system as identified in the Cover Sheet.

“Interconnection Study” means any of the studies defined in the CAISO Tariff or any
Transmission/Distribution Owner’s tariff that reflect methodology and costs to interconnect the Facility to
the Transmission/Distribution Owner’s electric grid.

“Interest Rate” means the rate per annum equal to the “Monthly” Federal Funds Rate (as reset on
a monthly basis based on the latest month for which such rate is available) as reported in Federal
Reserve Bank Publication H.15-519, or its successor publication.

“Interim Deliverability Status” has the meaning set forth in the CAISO Tariff.

“JAMS” means JAMS, Inc. or its successor entity, a judicial arbitration and mediation service.
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“kW™” means kilowatt.
“kWh” means kilowatt-hour.

“Law” means any statute, law, treaty, rule, regulation, ordinance, code, permit, enactment,
injunction, order, writ, decision, authorization, judgment, decree or other legal or regulatory determination
or restriction by a court or Governmental Authority of competent jurisdiction, including any of the
foregoing that are enacted, amended, or issued after the Execution Date, and which becomes effective
during the Delivery Term; or any binding interpretation of the foregoing.

“Letter(s) of Credit” means an irrevocable, non-transferable standby letter of credit issued either
by (a) a U.S. commercial bank, or (b) a U.S. branch of a foreign commercial bank, acceptable to Buyer,
with either such bank having a Credit Rating of at least: (i) an A- from S&P with a stable designation and
an A3 from Moody’s with a stable designation, if such bank is rated by both S&P and Moody’s; or (ii) an
A- from S&P with a stable designation or an A3 from Moody’s with a stable designation, if such bank is
rated by either S&P or Moody’s, but not both, even if such bank was rated by both S&P and Moody's as
of the date of issuance of the Letter of Credit but ceases to be rated by either, but not both of those
ratings agencies. The Letter of Credit must be substantially in the form as contained in Appendix G to
this Agreement; provided that if the Letter of Credit is issued by a branch of a foreign bank, Buyer may
require changes to such form.

“Licensed Professional Engineer” means a person acceptable to Buyer in its reasonable
judgment who (a) is licensed to practice engineering in California, (b) has training and experience in the
power industry specific to the technology of the Project, (c) has no economic relationship, association, or
nexus with Seller or Buyer, other than to meet the obligations of Seller pursuant to this Agreement, (d) is
not a representative of a consultant, engineer, contractor, designer or other individual involved in the
development of the Project or of a manufacturer or supplier of any equipment installed at the Project, and
(e) is licensed in an appropriate engineering discipline for the required certification being made.

“Losses” means, with respect to any Party, an amount equal to the present value of the economic
loss to it, if any (exclusive of Costs), resulting from the termination of the Transaction, determined in a
commercially reasonable manner, subject to Section 13.5. Factors used in determining the loss of
economic benefit may include, without limitation, reference to information either available to it internally or
supplied by one or more third parties including, without limitation, quotations (either firm or indicative) of
relevant rates, prices, yields, yield curves, volatilities, spreads or other relevant market data in the
relevant markets, market price referent, market prices for a comparable transaction, forward price curves
based on economic analysis of the relevant markets, settlement prices for a comparable transaction at
liquid trading platforms (e.g. NYMEX), all of which should be calculated for the remaining term of the
Transaction to determine the value of the Product.

“Manager” has the meaning set forth in Section 18.2.1.

“mmBTU” means one million British thermal units

“Meter Service Agreement” has the meaning set forth in the CAISO Tariff.
“Monthly Period” has the meaning set forth in Appendix C.

“Monthly TOD Payment” has the meaning set forth in 2.7.3.“MW” means megawatt.

“MWh” means megawatt-hour.
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“Network Upgrades” has the meaning set forth in the CAISO Tariff.
“Network Upgrades Cap” has the meaning set forth in Section 13.9.1.1.

“Notice,” unless otherwise specified in the Agreement, means written communications by a Party
to be delivered by hand delivery, United States mail, overnight courier service, facsimile or electronic
messaging (e-mail).

“Paid Curtailed Product” has the meaning set forth in Section 5.8.3. The amount of “Paid
Curtailed Product” shall be determined as set forth in Section 5.8.4.

“Partial Capacity Deliverability Status” has the meaning set forth in the CAISO Tariff.
“Participating Generator Agreement” has the meaning set forth in the CAISO Tariff.

“Party” means the Buyer or Seller individually, and “Parties” means both collectively. For
purposes of Section 17 (Governing Law) the word “party” or “parties” shall have the meaning set forth in
this definition.

“Payment Allocation Factors” shall initially mean the energy-only payment allocation factors set
forth in Appendix C. Effective with respect to payments for periods beginning on or after the first day of
the calendar month following receipt of a valid Full Capacity Option Notice, “Payment Allocation Factors”
shall mean, with respect to such periods, the full capacity deliverability payment allocation factors set
forth in Appendix C.

“Performance Measurement Period” has the meaning set forth in Section 11.1.
“Performance Tolerance Band” shall be calculated as set forth in Section 14.2.2.
“Permitting Delay” has the meaning set forth in Section 1.1.2.1.

“Permitted Extensions” has the meaning set forth in Section 1.1.2.

“Planned Outage” means the removal of equipment from service availability for inspection and/or
general overhaul of one or more major equipment groups. To qualify as a Planned Outage, the
maintenance (a) must actually be conducted during the Planned Outage, and in Seller’s sole discretion
must be of the type that is necessary to reliably maintain the Project, (b) cannot be reasonably conducted
during Project operations, and (c) causes the generation level of the Project to be reduced by at least ten
percent (10%) of the Contract Capacity.

“PNode” has the meaning set forth in the CAISO Tariff.

“Product” means all electric energy produced by the Facility throughout the Delivery Term, net of
Station Use, electrical losses from the Facility to the Delivery Point, and, in the case of Excess Sale
arrangements, any Site Host Load; all Renewable Energy Credits; all Capacity Attributes, if any; and all
Resource Adequacy Benefits, if any; generated by, associated with or attributable to the Facility
throughout the Delivery Term.

“Program Participation Request” or “PPR” means that certain Program Participation Request
submitted by Seller to Buyer as part of Seller’'s application to participate in the BioMAT Program.
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“Project” has the meaning set forth in the Preamble. The terms “Facility” and “Project” as used in
this Agreement are interchangeable.

“Prudent Electrical Practices” means those practices, methods and acts that would be
implemented and followed by prudent operators of electric energy generating facilities in the Western
United States, similar to the Facility, during the relevant time period, which practices, methods and acts,
in the exercise of prudent and responsible professional judgment in the light of the facts known at the time
the decision was made, could reasonably have been expected to accomplish the desired result consistent
with good business practices, reliability and safety. Prudent Electrical Practices shall include, at a
minimum, those professionally responsible practices, methods and acts described in the preceding
sentence that comply with manufacturers’ warranties, restrictions in this Agreement, and the requirements
of Governmental Authorities, WECC standards, the CAISO and Laws. Prudent Electrical Practices also
includes taking reasonable steps to ensure that:

(&) Equipment, materials, resources, and supplies, including spare parts inventories, are
available to meet the Facility’s needs;

(b) Sufficient operating personnel are available at all times and are adequately
experienced and trained and licensed as necessary to operate the Facility properly and
efficiently, and are capable of responding to reasonably foreseeable emergency
conditions at the Facility and Emergencies whether caused by events on or off the Site;

(c) Preventive, routine, and non-routine maintenance and repairs are performed on a basis
that ensures reliable, long term and safe operation of the Facility, and are performed by
knowledgeable, trained, and experienced personnel utilizing proper equipment and
tools;

(d) Appropriate monitoring and testing are performed to ensure equipment is functioning as
designed;

(e) Equipment is not operated in a reckless manner, in violation of manufacturer’s
guidelines or in a manner unsafe to workers, the general public, or the
Transmission/Distribution Owner’s electric system or contrary to environmental laws,
permits or regulations or without regard to defined limitations such as, flood conditions,
safety inspection requirements, operating voltage, current, volt ampere reactive (VAR)
loading, frequency, rotational speed, polarity, synchronization, and control system
limits; and

() Equipment and components are designed and manufactured to meet or exceed the
standard of durability that is generally used for electric energy generating facilities
operating in the Western United States and will function properly over the full range of
ambient temperature and weather conditions reasonably expected to occur at the Site
and under both normal and emergency conditions.

“PURPA” means the Public Utility Regulatory Policies Act of 1978, Public Law, 95 617, as
amended from time to time.

“Qualifying Facility” means an electric energy generating facility that complies with the qualifying
facility definition established by PURPA and any FERC rules as amended from time to time (18 Code of
Federal Regulations Part 292, Section 292.203 et seq.) implementing PURPA and, to the extent required
to obtain or maintain Qualifying Facility status, is self-certified as a Qualifying Facility or is certified as a
Qualified Facility by the FERC.
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“Renewable Energy Credit” has the meaning set forth in Public Utilities Code Section 399.12(h),
as may be amended from time to time or as further defined or supplemented by Law.

“Resource Adequacy” means the procurement obligation of load serving entities, including Buyer,
as such obligations are described in CPUC Decisions D.04-10-035 and D.05-10-042 and subsequent
CPUC decisions addressing Resource Adequacy issues, as those obligations may be altered from time to
time in the CPUC Resource Adequacy Rulemakings (R.) 04-04-003 and (R.) 05-12-013 or by any
successor proceeding, and all other Resource Adequacy obligations established by any other entity,
including the CAISO.

“Resource Adequacy Benefits” means the rights and privileges attached to the Facility that satisfy
any entity’s resource adequacy obligations, as those obligations are set forth in any Resource Adequacy
Rulings and shall include any local, zonal or otherwise locational attributes associated with the Facility.

“Resource Adequacy Requirements” has the meaning set forth in Section 3.4.1.

“Resource Adequacy Rulings” means CPUC Decisions 04-01-050, 04-10-035, 05-10-042, 06-06-
064, 06-07-031, 07-06-029, 08-06-031, 09-06-028, 10-06-018, 10-06-036, 10-12-038, 11-06-022, 12-06-
025, 13-06-024, 14-06-050 and any subsequent CPUC ruling or decision, or any other resource
adequacy laws, rules or regulations enacted, adopted or promulgated by any applicable Governmental
Authority, as such decisions, rulings, Laws, rules or regulations may be amended or modified from time-
to-time during the Delivery Term.

“Restricted Period” has the meaning set forth in Section 13.8.1.

“Schedule,” “Scheduled” or “Scheduling” means the action of Buyer in submitting bids to the
CAISO and receiving all CAISO markets results from the CAISO; provided that a CAISO market result
where the Facility is instructed to deliver zero (0) MWhs is not considered a “Schedule” for purposes of
this Agreement.

“Scheduling Coordinator” or “SC” means an entity certified by the CAISO as qualifying as a
Scheduling Coordinator pursuant to the CAISO Tariff, for the purposes of undertaking the functions
specified in “Responsibilities of a Scheduling Coordinator” of the CAISO Tariff, as amended from time to
time.

“Seller” has the meaning set forth in the Cover Sheet.

“Seller Excuse Hours” means those hours during which Seller is unable to schedule or deliver
Energy to Buyer as a result of (a) a Force Majeure event, (b) Buyer's failure to perform, or (c) curtailment
under Section 5.8.

“Seller's WREGIS Account” has the meaning set forth in Section 3.3.1. [for Facilities (1) 0.5 MW
or greater and (2) eligible for a CAISO revenue meter.]

“Settlement Amount” has the meaning set forth in Section 13.5.1.
“Settlement Interval” has the meaning set forth in the CAISO Tariff.

“Site” means the real property on which the Facility is, or will be, located, as further described in
the Cover Sheet.
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“Site Control” means the Seller: (a) owns the Site, (b) leases the Site, (c) is the holder of a right-
of-way grant or similar instrument with respect to the Site, or (d) prior to the Commercial Operation Date,
has the unilaterally exercisable contractual right to acquire or cause to be acquired on its behalf any of

(a), (b), or (c).

“Site Host Load” means the electric energy produced by or associated with the Facility that
serves electrical loads (that are not Station Use) of Seller or one or more third parties conducted pursuant
to California Public Utilities Code Section 218(b).

“Station Use” means energy consumed within the Facility’s electric energy distribution system as
losses, as well as energy used to operate the Facility’s auxiliary equipment. The auxiliary equipment may
include, but is not limited to, forced and induced draft fans, cooling towers, boiler feeds pumps, lubricating
oil systems, plant lighting, fuel handling systems, control systems, and sump pumps.

“Telemetering System” means a system of electronic components that collects all required
telemetry in accordance with the CAISO’s Business Practice Manual for direct telemetry and Buyer
operational requirements and communicates this telemetry to the CAISO and Buyer as required by
applicable tariff or this Agreement. The Telemetering System does not include other components of the
Facility that do not collect or communicate such required telemetry, including but not limited to, Seller's
system control and data acquisition systems.

“Term” has the meaning set forth in Section 2.4.1.

“TOD Periods” means the time of delivery periods set forth in Appendix C.
“Transaction” means the particular transaction described in Section 2.3.
“Transmission Delay” has the meaning set forth in Section 1.1.2.2.

“Transmission/Distribution Owner” means any entity or entities responsible for the interconnection
of the Facility or transmitting the Delivered Energy on behalf of Seller from the Facility to the Delivery
Point.

“Useful Thermal Energy Output” has the meaning set forth in 18 CFR §292.202(h) and modified
by the Energy Policy Act of 2005, or any successor thereto. [for cogeneration Facilities]

“WECC” means the Western Electricity Coordinating Council, the regional reliability council for
the Western United States, Northwestern Mexico and Southwestern Canada.

“WMDVBE” means women, minority and disabled veteran-owned business enterprise as
contemplated by CPUC General Order 156.

“WREGIS” means the Western Renewable Energy Generating Information System or any
successor renewable energy tracking program.

“WREGIS Certificate Deficit” has the meaning set forth in Section 3.3.5. [for Facilities (1) 0.5 MW
or greater and (2) eligible for a CAISO revenue meter.]

“WREGIS Certificates” has the same meaning as “Certificate” as defined by WREGIS in the
WREGIS Operating Rules and are designated as eligible for complying with the California Renewables
Portfolio Standard. [for Facilities (1) 0.5 MW or greater and (2) eligible for a CAISO revenue meter.]
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“WREGIS Operating Rules” means those operating rules and requirements adopted by WREGIS
as of December 2010, as subsequently amended, supplemented or replaced (in whole or in part) from
time to time. [for Facilities (1) 0.5 MW or greater and (2) eligible for a CAISO revenue meter.]

*** End of Appendix A ***
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APPENDIX B — COMMERCIAL OPERATION DATE CONFIRMATION LETTER

In accordance with the terms of that certain Power Purchase Agreement dated
(“Agreement”) for the Facility named by and between Pacific

Gas and Electric Company (“Buyer”) and (“Seller”), this letter serves to
document the Parties further agreement that (i) the conditions precedent to the occurrence of the
Commercial Operation Date as required under Section 2.5 have been satisfied, and (ii) Seller has
scheduled and Buyer has received the Energy, as specified in the Agreement, as of this day of
. This letter shall confirm the Commercial Operation Date, as defined in the
Agreement, as the date referenced in the preceding sentence.

IN WITNESS WHEREOF, each Party has caused this Agreement to be duly executed by its
authorized representative as of the date of last signature provided below:

By: By: PACIFIC GAS AND ELECTRIC COMPANY
(Seller) (Buyer)
(Signature) (Signature)
(Type/Print Name) (Type/Print Name)
(Title) (Title)
(Date) (Date)

*** End of Appendix B ***
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APPENDIX C — TIME OF DELIVERY PERIODS AND PAYMENT ALLOCATION FACTORS

Monthly Period
July — September
October- February
March — June

Energy-Only Payment Allocation Factors

1. Peak 2. Mid-Day 3. Night
1.479 0.604 1.087
1.399 0.718 1.122
1.270 0.280 1.040

Full Capacity Deliverability Payment Allocation Factors

Monthly Period
July — September
October- February
March — June

Definitions:

1. Peak 2. Shoulder 3. Night
1.479 0.604 1.087
1.399 0.718 1.122
1.270 0.280 1.040

1. Peak = hours ending 17-22 (Pacific Prevailing Time (PPT)) for all days in the applicable Monthly

Period.

2. Mid-Day = hours ending 10-16 PPT for all days in the applicable Monthly Period.

3. Night = hours ending 23 and 09 PPT for all days in the applicable Monthly Period.

PPR#_Seller_Project_BioMATPPA

*** End of Appendix C ***
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APPENDIX D — FORECASTING AND OUTAGE NOTIFICATION REQUIREMENTS

The Parties shall abide by the forecasting and outage requirements and procedures described below and
shall agree upon reasonable changes to these requirements and procedures from time-to-time as
necessary to (i) comply with Buyer’s instructions or the CAISO Tariff, as applicable; (i) accommodate
changes to their respective generation technology and organizational structure; and (iii) address changes
in the operating and Scheduling procedures of both Buyer.

A. NOTIFICATION REQUIREMENTS FOR START-UP AND SHUTDOWN

Prior to paralleling to or after disconnecting from the electric system, ALWAYS follow your balancing
authority rules and notify your applicable Transmission/Distribution Owner local switching center and
notify Buyer’'s Real Time Desk by telephone as follows:

e Contact the applicable Transmission/Distribution Owner local switching center and
Buyer’'s Real Time Desk to parallel before any start-up

e Contact the applicable Transmission/Distribution Owner local switching center and
Buyer’'s Real Time Desk again with parallel time after start-up.

¢ Contact the applicable Transmission/Distribution Owner local switching center and Buyer’s
Real Time Desk after any separation and report the separation time as well as the date and
time estimate for return to service.

Buyer’'s Real Time Desk Primary Telephone: (415) 973-4500 or (415) 973-7900.
If the primary telephone is unavailable, attempt to make contact using the following numbers in

the order listed: (707) 449-6795, (415) 420-6412, (480) 263-6489, (415) 972-5138, (707) 450-
3203, (707) 450-3204, (707) 449-6763 or (707) 449-6764.

B. SUBMISSION OF EXPECTED GENERATION OUTPUT AND PROJECT OUTAGES
1. Submit information by posting to PG&E’s approved web-based system.
2. If the website is unavailable, implement the procedures set forth below:

a. For all email correspondence, enter the following in the email subject field: Contract
Name, Email Purpose, Delivery Date Range, (For example: “XYZ Company Project
#2 Daily Forecast of Expected Generation Output for dd/mm/yyyy through
dd/mm/yyyy”)

b. For Annual Forecasts of Expected Generation Output, email to DAenergy@pge.com
and BilatSettlements@pge.com.

c. For Monthly and Day-Ahead Forecasts of Expected Generation Output, email to
DAenergy@pge.com.

d. For Day-Ahead Forecasts of Expected Generation Output after fourteen (14) hours
before the WECC Preschedule Day, but before the CAISO deadline for submitting
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Day-Ahead Schedules, call primary phone (415) 973-1971 or backup phone (415)
973-4500. Also send email to DAenergy@pge.com.

e. For Hourly Forecasts of Expected Generation Output, call PG&E’s Real Time Desk
at (415) 973-4500 and email to RealTime@pge.com. If this phone number is
unavailable, see secondary contacts in A of this Appendix.

f.  For Planned Outages and prolonged outages, complete the specifics below and
submit by email to DAenergy@pge.com and Bilat_Settlements@pge.com.

g. For Forced Outages, complete the specifics below and submit by email to
RealTime@pge.com and Bilat_Settlements@pge.com.

i. Email subject Field: XYZ Company Project #2 Outage Notification for
dd/mm/yyyy through dd/mm/yyyy

ii. Email body:
1. Type of Outage: Planned Outage, Forced Outage, Prolonged Outage
2. Start Date and Start Time
3. Estimated or Actual End Date and End Time

4. Date and time when reported to PG&E and name(s) of PG&E
representative(s) contacted

5. Text description of additional information as needed, including, but not
limited to, changes to a Planned Outage, Prolonged Outage or Forced
Outage.

C. EXPECTED GENERATION OUTPUT FORECASTING.

Seller shall provide the Expected Generation Output forecasts described below.

1. Annual Forecast of Expected Generation Output. No later than (1) the earlier of July 1 of
the first calendar year following the Execution Date or one hundred and eighty (180) days before the first
day of the first Contract Year of the Delivery Term (“First Annual Forecast Date”), and (Il) on or before
July 1 for each calendar year from the First Annual Forecast Date for every subsequent Contract Year
during the Delivery Term, Seller shall provide to Buyer a hon-binding forecast of the hourly Expected
Generation Output for each day in each month of the following calendar year in a form reasonably
acceptable to Buyer.

2. Monthly Forecast of Expected Generation Output. Ten (10) Business Days before the
beginning of each month during the Delivery Term, Seller shall provide to Buyer a non-binding forecast of
the hourly Expected Generation Output for each day of the following month in a form reasonably
acceptable to Buyer.

3. Day-Ahead Forecast of Expected Generation Qutput. During each month of the Delivery
Term, Seller or Seller's agent shall provide a binding Day-Ahead forecast of Expected Generation Output
to Buyer via Buyer’s internet website for each day no later than fourteen (14) hours before the beginning
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of the “Preschedule Day” (as defined by the WECC) for such day. The current industry standard
Preschedule Day timetable in the WECC is as follows:

(1) Monday - Preschedule Day for Tuesday

(2) Tuesday - Preschedule Day for Wednesday

3) Wednesday - Preschedule Day for Thursday

4) Thursday - Preschedule Day for Friday and Saturday
(5) Friday - Preschedule Day for Sunday and Monday

Exceptions to this standard Monday through Friday Preschedule Day timetable are presently set
forth by the WECC in order to accommodate holidays, monthly transitions and other events. Exceptions
are posted on the WECC website (www.wecc.biz) under the document title, “Preschedule Calendar.”
Each Day-Ahead Expected Generation Notice shall clearly identify, for each hour, Seller’s forecast of all
amounts of Expected Generation Output pursuant to this Agreement. If the Expected Generation Output
changes as of a time that is more than fourteen (14) hours prior to the Preschedule Day but prior to the
CAISO deadline for Day-Ahead Schedules, then Seller must notify Buyer through the method preferred
by Buyer. Such Notices shall contain information regarding the beginning date and time of the event
resulting in the change in Expected Generation Output, the expected end date and time of such event,
the Expected Generation Output in MW (AC), and any other necessary information.

Day-Ahead Desk
Primary Telephone: (415) 973-1971
Backup Telephone: (415) 973-4500

If Seller fails to provide Buyer with a Day-Ahead Forecast of Expected Generation Output as
required herein, then, (1) until Seller provides a Day-Ahead Forecast of Expected Generation Output,
Buyer may rely on the most recent Day-Ahead Forecast of Expected Generation Output submitted by
Seller to Buyer and Seller and (1) Seller may be subject to penalties and charges as provided in this
Agreement.

4. Hourly Forecast of Expected Generation Qutput. During the Delivery Term, Seller shall
notify Buyer of any changes in Expected Generation Output of one (1) MW (AC) or more through the
method preferred by Buyer, whether due to Forced Outage, Force Majeure or other cause, as soon as
reasonably possible, but no later than one (1) hour before Buyer is required to submit Hour-Ahead
schedules to the CAISO. Expected Generation Output changes after one (1) hour before the CAISO
deadline for Hour-Ahead Schedules, but before the CAISO Hour-Ahead deadline, shall also be reported
by Seller to Buyer as soon as reasonably possible. Such Notices shall contain information regarding the
beginning date and time of the event resulting in the change in Expected Generation Output, the
expected end date and time of such event, the Expected Generation Output in MW (AC), and any other
information required by the CAISO or reasonably requested by Buyer. With respect to any Forced
Outage, Seller shall use commercially reasonable efforts to notify Buyer of such outage within ten (10)
minutes of the commencement of the Forced Outage. Seller shall inform Buyer of any developments that
will affect either the duration of such outage or the availability of the Project during or after the end of
such outage. These notices and changes to Expected Generation Output shall be communicated by
telephone to Buyer’s Hour-Ahead Trading Desk and shall be sent to Buyer’s internet website:
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Hour-Ahead Desk
Primary Telephone: (415) 973-4500
If this phone number is unavailable, see secondary contacts in A of this Appendix.

5. Buyer Provision of Forecasting Services. Seller may request that Buyer perform
forecasting services required by this Appendix D if it is reasonably practicable for such forecasting
services to be performed by a person or entity other than Seller. Buyer may perform such services
directly or retain a third-party to perform such services. Buyer may charge a reasonable fee for any such
services, which, in the case Buyer retains a third-party, may include a reasonable administration fee in
addition to the fee any such third-party charges Buyer.

*** End of Appendix D ***
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Telemetering System.

Seller shall install and maintain a Telemetering System at the Facility. [Applicable to all Facilities]

Notwithstanding the foregoing, Seller shall not be required to install a data processing gateway and,
if directed by Buyer, Seller shall participate in Buyer's aggregated Telemetering System
(“Aggregated Telemetering System”). In no event shall the Aggregated Telemetering System
Installation Costs exceed Twenty Thousand dollars ($20,000.00) (the “Aggregated Telemetering
Cost Cap”); provided that if the Aggregated Telemetering System Installation Costs exceed the
Aggregated Telemetering Cost Cap then Buyer shall have the right, but not the obligation, in its sole
discretion, to agree to pay for such costs in excess of the Aggregated Telemetering Cost Cap. To
the extent requested by Buyer, Seller shall provide evidence of the Aggregated Telemetering
System Installation Costs satisfactory to Buyer. [Only applicable if Facility is less than 0.5 MW]

The above-mentioned connections and data transfer must be included in the systems engineering
tasks as a part of the construction of the Facility, and must be fully functional before Commercial
Operation Date.

*** End of Appendix E ***
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APPENDIX F - GUARANTEED ENERGY PRODUCTION DAMAGES

In accordance with the provisions in Section 11.2, GEP Damages means the liquidated damages
payment due by Seller to Buyer, calculated on an annual basis for the applicable Performance
Measurement Period as follows:

[(A-B) x (C-D)]

Where:

A = the Guaranteed Energy Production for the Performance Measurement Period, in MWh

B = Sum of Delivered Energy over the Performance Measurement Period, in MWh

C = Replacement price for the Performance Measurement Period, in $/MWh, reflecting the sum

of (a) the simple average of the simple average of the Day-Ahead IFM hourly price, as published

by the CAISO, for the Existing Zone Generation Trading Hub, in which the Project resides, plus

(b) $50/MWh

D = the unweighted Contract Price for the Performance Measurement Period, in $/MWh
The Parties agree that in the above calculation of GEP Damages, the result of “(C-D)” shall not be less
than $20/MWh and shall be no greater than seventy five percent (75%) of the Contract Price (in $/MWh).
Once GEP Damages have been paid with respect to a particular Performance Measurement Period,

neither Contract Year in such Performance Measurement Period will be included in another Performance
Measurement Period.

*** End of Appendix F ***
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Issuing Bank Letterhead and Address

STANDBY LETTER OF CREDIT NO.

Date: [insert issue date]
Beneficiary: Pacific Gas and Electric Company Applicant: [Insert name and address of
Applicant]

77 Beale Street, Mail Code B28L
San Francisco, CA 94105
Attention: Credit Risk Management

Letter of Credit Amount: [insert amount]

Expiry Date: [insert expiry date]

Ladies and Gentlemen:

By order of [insert name of Applicant] (“Applicant”),
we hereby issue in favor of Pacific Gas and Electric Company (the “Beneficiary”) our irrevocable standby
letter of credit No. [insert number of letter of credit] (“Letter of Credit”), for
the account of Applicant, for drawings up to but not to exceed the aggregate sum of U.S.

$ [insert amount in figures
followed by (amount in words)] (“Letter of Credit Amount”). This Letter of Credit is available with

[insert name of
issuing bank, and the city and state in which it is located] by sight payment, at our offices located at the
address stated below, effective immediately, and it will expire at our close of business on

[insert expiry date] (the “Expiry Date”).

Funds under this Letter of Credit are available to the Beneficiary against presentation of the following
documents:

1. Beneficiary’s signed and dated sight draft in the form of Exhibit A hereto, referencing this Letter of
Credit No. [insert number] and stating the amount of the demand; and

2. One of the following statements signed by an authorized representative or officer of Beneficiary:

A. “Pursuant to the terms of that certain Power Purchase Agreement (“PPA”"), dated ,
between Beneficiary and _ [insert name of Seller under the PPA],
Beneficiary is entitled to draw under Letter of Credit No. [insert number] amounts owed by
[insert name of Seller under the

PPA] under the PPA,; or

B. “Letter of Credit No. [insert number] will expire in thirty (30) days or less and
[insert name of Seller under the PPA] has not
provided replacement security acceptable to Beneficiary.
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Special Conditions:

Partial and multiple drawings under this Letter of Credit are allowed;

All banking charges associated with this Letter of Credit are for the account of the Applicant;

This Letter of Credit is not transferable;

A drawing for an amount greater than the Letter of Credit Amount is allowed, however, payment shall
not exceed the Letter of Credit Amount; and

The Expiry Date of this Letter of Credit shall be automatically extended (without an amendment
hereto) for a period of one (1) year from the Expiry Date or any future Expiry Date, unless

[insert name of Seller under the PPA] has
provided replacement security acceptable to Beneficiary, or Beneficiary has returned this Letter of
Credit to [insert name of Seller under the PPA]
prior to the Expiry Date.

pONPE

o

We engage with you that drafts drawn under and in compliance with the terms of this Letter of Credit will
be duly honored upon presentation, on or before the Expiry Date (or after the Expiry Date as provided
below), at our offices at [insert issuing bank’s address for drawings].

All demands for payment shall be made by presentation of originals or copies of documents; or by
facsimile transmission of documents to [insert fax number], Attention: [insert name of issuing bank’s
receiving department], with originals or copies of documents to follow by overnight mail. If presentation is
made by facsimile transmission, you may contact us at [insert phone number] to confirm our receipt of the
transmission. Your failure to seek such a telephone confirmation does not affect our obligation to honor
such a presentation.

Our payments against complying presentations under this Letter of Credit will be made no later than on
the sixth (6th) banking day following a complying presentation.

Except as stated herein, this Letter of Credit is not subject to any condition or qualification. It is our
individual obligation, which is not contingent upon reimbursement and is not affected by any agreement,
document, or instrument between us and the Applicant or between the Beneficiary and the Applicant or
any other party.

Except as otherwise specifically stated herein, this Letter of Credit is subject to and governed by the
Uniform Customs and Practice for Documentary Credits, 2007 Revision, International Chamber of
Commerce (ICC) Publication No. 600 (the “UCP 600”); provided that if this Letter of Credit expires during
an interruption of our business as described in Article 36 of the UCP 600, we will honor drafts presented
in compliance with this Letter of Credit within thirty (30) days after the resumption of our business and
effect payment accordingly.

The law of the State of New York shall apply to any matters not covered by the UCP 600.

Page 70 of 91

Form No. 79-1172

Decision 15-09-004

Advice No. 4781-E

PPR#_Seller_Project_BioMATPPA January 2016



Pacific Gas and BIOENERGY MARKET ADJUSTING TARIFF
m Electric Company’ POWER PURCHASE AGREEMENT
APPENDIX G — FORM OF LETTER OF CREDIT

For telephone assistance regarding this Letter of Credit, please contact us at [insert number and any
other necessary details].

Very truly yours,

[insert name of issuing bank]

By:
Authorized Signature

Name:
[print or type name]

Title:
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Exhibit A SIGHT DRAFT

TO
[INSERT NAME AND ADDRESS OF PAYING BANK]

AMOUNT: $ DATE:

AT SIGHT OF THIS DEMAND PAY TO THE ORDER OF PACIFIC GAS AND ELECTRIC COMPANY
THE AMOUNT OF U.S. $ U.S. DOLLARS)

DRAWN UNDER
[INSERT NAME OF ISSUING BANK]

LETTER OF CREDIT NO. XXXXXX.

REMIT FUNDS AS FOLLOWS:

[INSERT PAYMENT INSTRUCTIONS]

DRAWER:

BY:

NAME AND TITLE:

** End of Appendix G ***
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CONSENT TO ASSIGNMENT AND AGREEMENT

This Consent to Assignment and Agreement (“CTA") is by and between Pacific Gas and Electric
Company (“Buyer”), a California corporation, [Counterparty] (“Assignor”),
[Enter type of company] and
[Enter Assignee Name] (“Assignee’), [Enter type of
company]. Buyer, Assignor and Assignee are sometimes referred to herein individually as “Party” and
collectively as the “Parties”.

Buyer hereby consents to the assignment by Assignor to Assignee of the entirety of the rights,
titte and interest Assignor may have in and to the agreements described on Exhibit A attached hereto and
incorporated herein by this reference the “Assigned Agreement(s)”, for the [Capacity_kW]
[Fuel] project named
[Facility_description] ([Buyer Identification or Log No.] [Buyer_Lognum]), located at

[Facility _Street_Address] [Facility City], [Facility State] [Plant_Zip_code], as of the date of last
signature hereunder (the “Effective Date”) under the following terms and conditions:

1. Assignor and Assignee recognize and acknowledge that Buyer makes no representation
or warranty, expressed or implied, that Assignor has any right, title, or interest in the Assigned
Agreement(s). Assignee is responsible for satisfying itself as to the existence and extent of Assignor's
right, title, and interest in the Assigned Agreement(s) and Assignor and Assignee expressly release Buyer
from any liability resulting from or related to this CTA, including assignment for security if any, to which
Buyer is consenting herein. Assignee and Assignor further release Buyer from any liability for consenting
to any future assignments of the Agreement(s) by Assignee or Assignor.

2. Assignee hereby agrees that Assignee shall be jointly and severally liable to Buyer for
each and every duty and obligation in the Assigned Agreement(s) now the sole responsibility of Assignor.
To this end, Assignee hereby agrees to assume each and every such duty and obligation, including, but
not limited to, satisfying the Collateral Requirements in the Assigned Agreements.

3. Assignor and Assignee hereby agree that they shall hold Buyer harmless from, and be
jointly and severally liable to Buyer for, any third-party claims, losses, liabilities, damages, costs or
expenses (including, without limitation, any direct, indirect or consequential claims, losses, liabilities,
damages, costs or expenses, including legal fees) in connection with or arising out of any of the
transactions contemplated by the assignment or this CTA.

4. Assignee acknowledges that the assignment of rights to it may be subject to previous
assignments, liens or claims executed or arising prior to the Effective Date. Assignee agrees that it takes
this assignment subject to any defenses or causes of action Buyer may have against Assignor.

5. Assignee hereby agrees that it will not assign any of the rights, title or interest in, or the
duties and obligations under the Assigned Agreement(s) without the prior written consent of Buyer, unless
otherwise specifically provided under the Assigned Agreement(s).

6. Assignor hereby requests that Buyer (i) henceforth make any payments which shall
become due under the Assigned Agreement(s) to Assignee and (ii) substitute Assignee for Assignor as
the notice addressee under the Assigned Agreement(s). Assignor releases Buyer from all liability for
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making payment to Assignee, and Assignee releases Buyer from all liability for failure to direct such
payments to Assignee rather than Assignor.

7. All notices hereunder shall be in writing and shall be effective when received; for
purposes of this CTA, notices shall be deemed received (i) at the close of business on the date of receipt,
if delivered by hand, or (ii) at the time and on the date of receipt of a facsimile, or (iii) when signed for by
recipient, if sent via registered or certified mail, postage prepaid, or via courier; provided that, such notice
was properly addressed to the appropriate address indicated on the signature page hereof or to such
other address as a Party may designate by prior written notice to the other Parties.

8. Assignee and Assignor each agree that Buyer shall have (and Buyer hereby expressly
reserves) the right to set off or deduct from payments due to Assignor, each and every amount due Buyer
from Assignor arising out of or in connection with the Assigned Agreements in accordance with the terms
of such Assigned Agreements or in accordance with applicable law. Assignee further agrees that it takes
this assignment subject to any defenses or causes of action Buyer may have against Assignor.

9. Assignee and Assignor agree that any change in payment notification will become
effective within 30 days receipt of written notice.

10. Other than as explicitly provided herein, this CTA is neither a modification of nor an
amendment to the Assigned Agreement(s).

11. The Parties hereto agree that this CTA shall be construed and interpreted in accordance
with the laws of the State of California, excluding any choice of law rules which may direct the application
of the laws of another jurisdiction.

12. No term, covenant or condition hereof shall be deemed waived and no breach excused
unless such waiver or excuse shall be in writing and signed by the Party claimed to have so waived or
excused.

Pacific Gas and Electric Company, Pacific Gas and Electric Company,
a California corporation a California corporation
[Buyer address]

By:

Name:

Title:

Dated:
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Assignor: [Counterparty], [Enter type of company]
[Mailing_Street_Address] By:
[Mailing_City], [Mailing_State]
[Mailing_Zip_code] Name:
Title:
Dated:

Attn: [Enter title]

Assignee: [Enter Assignee company name], [Enter type of
[Enter Assignee Address] company]

By:
Name:
Title:

Dated:

Attn: [Enter title]
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Exhibit A

Description of Assigned Agreement(s)

1. (List all relevant agreements between Buyer and Counterparty)
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Exhibit B

Notices List for Assignee

Name: [Seller’'s Name], a [include place of
formation and business type] (“Seller”)

All Notices: [Seller to complete]

Delivery Address:

Street:
City: State: Zip:

Mail Address: (if different from above)

Attn:
Phone:
Facsimile:
Email:

DUNS:
Federal Tax ID Number:

Invoices:
Attn:

Phone:
Facsimile:
Email:

Scheduling:
Attn:

Phone:
Facsimile:
Email:

Payments:
Attn:

Phone:
Facsimile:
Email:

Wire Transfer:
BNK:

ABA:

ACCT:

Credit and Collections:
Attn:

Phone:

Facsimile:

Email:
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With additional Notices of an Event of
Default to Contract Manager:

Attn:

Phone:

Facsimile:

Email:

*** End of Appendix H ***
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APPENDIX | - FORM OF FINANCING CONSENT TO ASSIGNMENT

CONSENT AND AGREEMENT

This CONSENT AND AGREEMENT (“Consent and Agreement”) is entered into as of |

__,2___], between Pacific Gas and Electric Company (“Buyer”), and [ 1,
as collateral agent (in such capacity, “Financing Provider”) providing financing to
[ ] (“Seller”). Buyer, Seller, and the Financing Provider shall each individually

be referred to a “Party” and collectively as the “Parties.”
Recitals

A. Pursuant to that certain Power Purchase Agreement dated as of 2
(as amended, modified, supplemented or restated from time to time, as including all related agreements,
instruments and documents, collectively, the “Assigned Agreement” and identified in Exhibit A) between
Buyer and Seller, Buyer has agreed to purchase energy from Seller.

B. The Financing Provider has provided, or have agreed to provide, to Seller financing
(including a financing lease) pursuant to one or more agreements (the “Financing Documents”), and
require that Financing Provider be provided certain rights with respect to the “Assigned Agreement” and
the “Assigned Agreement Accounts,” each as defined below, in connection with such financing.

C. In consideration for the execution and delivery of the Assigned Agreement, Buyer has
agreed to enter into this Consent and Agreement for the benefit of Seller and Financing Provider.

Agreement
1. Definitions. Any capitalized term used but not defined herein shall have the meaning specified for
such term in the Assigned Agreement.
2. Consent. Subject to the terms and conditions below, Buyer consents to and approves the pledge

and assignment by Seller to Financing Provider pursuant to the Financing Documents of (a) the Assigned
Agreement, and (b) the accounts, revenues and proceeds of the Assigned Agreement (collectively, the
“Assigned Agreement Accounts”).

3. Limitations on Assignment. Financing Provider acknowledges and confirms that, notwithstanding
any provision to the contrary under applicable law or in any Financing Document executed by Seller,
Financing Provider shall not assume, sell or otherwise dispose of the Assigned Agreement (whether by
foreclosure sale, conveyance in lieu of foreclosure or otherwise) unless, on or before the date of any such
assumption, sale or disposition, Financing Provider or any third party, as the case may be, assuming,
purchasing or otherwise acquiring the Assigned Agreement (a) cures any and all defaults of Seller under
the Assigned Agreement which are capable of being cured and which are not personal to the Seller, (b)
executes and delivers to Buyer a written assumption of all of Seller’s rights and obligations under the
Assigned Agreement in form and substance reasonably satisfactory to Buyer, (c) otherwise satisfies and
complies with all requirements of the Assigned Agreement, (d) provides such tax and enforceability
assurance as Buyer may reasonably request, and (e) is a Permitted Transferee (as defined below).
Financing Provider further acknowledges that the assignment of the Assigned Agreement and the
Assigned Agreement Accounts is for security purposes only and that Financing Provider has no rights
under the Assigned Agreement or the Assigned Agreement Accounts to enforce the provisions of the
Assigned Agreement or the Assigned Agreement Accounts unless and until an event of default has
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occurred and is continuing under the Financing Documents between Seller and Financing Provider (a
“Financing Default”), in which case Financing Provider shall be entitled to all of the rights and benefits and
subject to all of the obligations which Seller then has or may have under the Assigned Agreement to the
same extent and in the same manner as if Financing Provider were an original party to the Assigned
Agreement.

“Permitted Transferee” means any person or entity who is reasonably acceptable to Buyer. Financing
Provider may from time to time, following the occurrence of a Financing Default, notify Buyer in writing of
the identity of a proposed transferee of the Assigned Agreement, which proposed transferee may include
Financing Provider, in connection with the enforcement of Financing Provider’s rights under the Financing
Documents, and Buyer shall, within thirty (30) business days of its receipt of such written notice, confirm
to Financing Provider whether or not such proposed transferee is a “Permitted Transferee” (together with
a written statement of the reason(s) for any negative determination) it being understood that if Buyer shall
fail to so respond within such thirty (30) business day period such proposed transferee shall be deemed
to be a “Permitted Transferee”.

4., Cure Rights.

€)) Notice to Financing Provider by Buyer. Buyer shall, concurrently with the delivery of any
notice of an event of default under the Assigned Agreement (each, an “Event of Default”) to Seller (a
“Default Notice”), provide a copy of such Default Notice to Financing Provider pursuant to Section 9(a) of
this Consent and Agreement. In addition, Seller shall provide a copy of the Default Notice to Financing
Provider the next business day after receipt from Buyer, independent of any agreement of Buyer to
deliver such Default Notice.

(b) Cure Period Available to Financing Provider Prior to Any Termination by Buyer. Upon the
occurrence of an Event of Default, subject to (i) the expiration of the relevant cure periods provided to
Seller under the Assigned Agreement, and (ii) Section 4(a) above, Buyer shall not terminate the Assigned
Agreement unless it or Seller provides Financing Provider with notice of the Event of Default and affords
Financing Provider an Additional Cure Period (as defined below) to cure such Event of Default. For
purposes of this Agreement “Additional Cure Period” means (i) with respect to a monetary default, ten
(10) days in addition to the cure period (if any) provided to Seller in the Assigned Agreement, and (ii) with
respect to a non-monetary default, thirty (30) days in addition to the cure period (if any) provided to Seller
in the Assigned Agreement.

(c) Failure by Buyer to Deliver Default Notice. If neither Buyer nor Seller delivers a Default
Notice to Financing Provider as provided in Section 4(a), the Financing Provider’'s applicable cure period
shall begin on the date on which notice of an Event of Default is delivered to Financing Provider by either
Buyer or Seller. Except for a delay in the commencement of the cure period for Financing Provider and a
delay in Buyer’s ability to terminate the Assigned Agreement (in each case only if both Buyer and Seller
fail to deliver notice of an Event of Default to Financing Provider), failure of Buyer to deliver any Default
Notice shall not waive Buyer's right to take any action under the Assigned Agreement and will not subject
Buyer to any damages or liability for failure to provide such notice.

(d) Extension for Foreclosure Proceedings. If possession of the Project (as defined in the
Assigned Agreement) is necessary for Financing Provider to cure an Event of Default and Financing
Provider commences foreclosure proceedings against Seller within thirty (30) days of receiving notice of
an Event of Default from Buyer or Seller, whichever is received first, Financing Provider shall be allowed a
reasonable additional period to complete such foreclosure proceedings, such period not to exceed ninety
(90) days; provided, however, that Financing Provider shall provide a written notice to Buyer that it
intends to commence foreclosure proceedings with respect to Seller within ten (10) business days of
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receiving a notice of such Event of Default from Buyer or Seller, whichever is received first. In the event
Financing Provider succeeds to Seller’s interest in the Project as a result of foreclosure proceedings, the
Financing Provider or a purchaser or grantee pursuant to such foreclosure shall be subject to the
requirements of Section 3 of this Consent and Agreement.

5. Setoffs and Deductions. Each of Seller and Financing Provider agrees that Buyer shall have the
right to set off or deduct from payments due to Seller each and every amount due Buyer from Seller
whether or not arising out of or in connection with the Assigned Agreement. Financing Provider further
agrees that it takes the assignment for security purposes of the Assigned Agreement and the Assigned
Agreement Accounts subject to any defenses or causes of action Buyer may have against Seller.

6. No Representation or Warranty. Seller and Financing Provider each recognizes and
acknowledges that Buyer makes no representation or warranty, express or implied, that Seller has any
right, title, or interest in the Assigned Agreement or as to the priority of the assignment for security
purposes of the Assigned Agreement or the Assigned Agreement Accounts. Financing Provider is
responsible for satisfying itself as to the existence and extent of Seller’s right, title, and interest in the
Assigned Agreement, and Financing Provider releases Buyer from any liability resulting from the
assignment for security purposes of the Assigned Agreement and the Assigned Agreement Accounts.

7. Amendment to Assigned Agreement. Financing Provider acknowledges and agrees that Buyer
may agree with Seller to modify or amend the Assigned Agreement, and that Buyer is not obligated to
notify Financing Provider of any such amendment or modification to the Assigned Agreement. Financing
Provider hereby releases Buyer from all liability arising out of or in connection with the making of any
amendment or modification to the Assigned Agreement.

8. Payments under Assigned Agreement. Buyer shall make all payments due to Seller under the
Assigned Agreement from and after the date hereof to | |, as depositary agent, to ABA No.
[ ], Account No. | |, and Seller hereby irrevocably consents to any and all such
payments being made in such manner. Each of Seller, Buyer and Financing Provider agrees that each
such payment by Buyer to such depositary agent of amounts due to Seller from Buyer under the
Assigned Agreement shall satisfy Buyer’s corresponding payment obligation under the Assigned
Agreement.

9. Miscellaneous.

€)) Notices. All notices hereunder shall be in writing and shall be deemed received (i) at the
close of business of the date of receipt, if delivered by hand or by facsimile or other electronic means, or
(i) when signed for by recipient, if sent registered or certified mail, postage prepaid, provided such notice
was properly addressed to the appropriate address indicated on the signature page hereof or to such
other address as a party may designate by prior written notice to the other parties, at the address set forth
below:

If to Financing Provider:
Name:
Address:

Attn:
Telephone:
Facsimile:
Email:
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If to Buyer:
Name:
Address:

Attn:
Telephone:
Facsimile:
Email:

(b) No Assignment. This Consent and Agreement shall be binding upon and shall inure to
the benefit of the successors and assigns of Buyer, and shall be binding on and inure to the benefit of the
Financing Provider and its respective successors and permitted transferees and assigns under the
Financing Documents.

(c) No Modification. This Consent and Agreement is neither a modification of nor an
amendment to the Assigned Agreement.

(d) Choice of Law. The parties hereto agree that this Consent and Agreement shall be
construed and interpreted in accordance with the laws of the State of California, excluding any choice of
law rules which may direct the application of the laws of another jurisdiction.

(e) No Waiver. No term, covenant or condition hereof shall be deemed waived and no
breach excused unless such waiver or excuse shall be in writing and signed by the party claimed to have
so waived or excused.

) Counterparts. This Consent and Agreement may be executed in one or more duplicate
counterparts, and when executed and delivered by all the parties listed below, shall constitute a single
binding agreement.

(9) No Third Party Beneficiaries. There are no third party beneficiaries to this Consent and
Agreement.

(h) Severability. The invalidity or unenforceability of any provision of this Consent and
Agreement shall not affect the validity or enforceability of any other provision of this Consent and
Agreement, which shall remain in full force and effect.

0] Amendments. This Consent and Agreement may be modified, amended, or rescinded
only by writing expressly referring to this Consent and Agreement and signed by all parties hereto.
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IN WITNESS WHEREOF, each of Buyer and Financing Provider has duly executed this Consent and
Agreement as of the date first written above.

PACIFIC GAS AND ELECTRIC COMPANY

(Financing Provider), as collateral agent (Buyer)
(Signature) (Signature)
(Type/Print Name) (Type/Print Name)
(Title) (Title)
(Date) (Date)
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ACKNOWLEDGEMENT

The undersigned hereby acknowledges the Consent and Agreement set forth above, makes the
agreements set forth therein as applicable to Seller, including the obligation of Seller to provide a copy of
any Default Notice it receives from Buyer to Financing Provider the next business day after receipt by
Seller, and confirms that the Financing Provider identified above and the Secured Parties have provided
or are providing financing to the undersigned.

(Name of Seller)

(Signature)

(Type/Print Name)

(Title)

(Date)
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Exhibit A

Description of Assigned Agreement(s)

1. (List all relevant agreements between Buyer and Counterparty)

*** End of Appendix | ***
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APPENDIX J - PROCEDURE FOR DEMONSTRATION OF CONTRACT CAPACITY

1. Seller’s Notice of Demonstration Hour.

Seller shall provide Notice to Buyer of the date and hour selected by Seller during which Seller
claims it has demonstrated the applicable Contract Capacity (“Demonstration Hour”).

2. Demonstration of Contract Capacity.

a) Unless Buyer provides timely Notice to Seller that additional days are required to
substantiate data, Buyer shall, within thirty (30) days after Seller’s Notice of the
Demonstration Hour, retrieve interval data downloaded from the meter specified in
Section 5.2.1 or Check Meter, as applicable, for the twelve (12) hour periods before and
after the Demonstration Hour; and

b) Buyer may, at its sole discretion, complete a Site visit within thirty (30) days after Buyer’s
receipt of Seller’s Notice of the Demonstration Hour to verify that the Facility was
developed in accordance with the Facility and Site description set forth in the Cover
Sheet.

3. Demonstrated Contract Capacity.

Unless Buyer provides timely Notice to Seller that additional days are required to substantiate
data, Buyer shall within ten (10) Business Days after Buyer’s Site visit pursuant to Section 2 of
this Appendix J provide Notice to Seller of the amount of the Demonstrated Contract Capacity.

4., Buyer's Election of Demonstration Method.

Notwithstanding the foregoing, Buyer may, in its sole discretion, (a) require that Seller, at its own
cost, provide a certified statement from a Licensed Professional Engineer verifying that the
Facility was developed in accordance with the Facility and Site description set forth in the Cover
Sheet and setting forth the Demonstrated Contract Capacity determined in accordance with this
Appendix J as of the date of the certification (an “Engineer Report”) or (b) waive the requirement
to demonstrate the Contract Capacity.

In the event that the Buyer waives demonstration of the Contract Capacity, the Demonstrated
Contract Capacity will be deemed to be equal to the Contract Capacity specified in Section 2.1 of
the Agreement.

*** End of Appendix J ***
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APPENDIX K-1 — QF EFFICIENCY MONITORING PROGRAM — COGENERATION DATA
REPORTING FORM

[PrevYear]
I.  Name and Address of Project
Name:
Street:
City: State: Zip Code:
ID No.: Generation Nameplate (kW):

II. InOperation: O Yes O No

[ll. Can your facility dump your thermal output directly to the environment? 0O Yes O No

IV. Ownership
Ownership
Name Address (%) Utility

OORrWNPEF
<< <<=
zzzzz

V. [PrevYear] Monthly Operating Data
e Indicate the unit of measure used for your Useful Thermal Energy Output if other than mBTUs:
BTUs Therms mmBTUs
If Energy Input is natural gas, use the Lower Heating Value (LHV) as supplied by Gas Supplier.

Useful Power Output (1) Energy Input (Therms) Useful Thermal Energy
(kwh) (mmBTU) Output (mmBTU)

Jan

Feb

Mar

Apr

May

Jun

Jul

Aug

Sep

Oct

Nov

Dec

Yearly Total
(1) Useful Power Output is the electric or mechanical energy made available for use from the facility.

*** End of Appendix K-1 ***
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Pacific Gas and
Electric Company

L

APPENDIX K-2 — FUEL USE STANDARDS — SMALL POWER PRODUCER DATA
REPORTING FORM

[PrevYear]
ID No.

I. Name and Address of Facility (“Project”)

Name:
Street:
City: State: Zip Code:
Generation Nameplate (kW):

II. Primary Energy: O Biomass 0O Biogas

lll. Ownership

Ownership
Name Address (%) Utility

1 Y N
2 Y N
3 Y N
4 Y N
5 Y N

IV. [PrevYear] Monthly Operating Data

Useful Power
Output (2)
(kwh)

Primary Energy
Source (2)
(mmBTU)

Supplementary
Energy Source (3)
(mmBTU)

Total Energy Input
4)

(mmBTU)

Jan
Feb
Mar
Apr
May
Jun
Jul
Aug
Sep
Oct
Nov
Dec
Total
(1) Useful Power Output is the electric or mechanical energy made available for use from the facility.
(2) The Primary Energy Source must correspond to the Fuel Resource Category identified in Section
A(i) of the Cover Sheet. Use Lower Heating Value (LHV)
(3) Please use Total Energy Input to include all energy sources: primary, supplementary, and
auxiliary power from outside the facility.

** End of Appendix K-2 ***

Page 88 of 91
Form No. 79-1172
Decision 15-09-004
Advice No. 4781-E

PPR#_Seller_Project_BioMATPPA January 2016



BIOENERGY MARKET ADJUSTING TARIFF

POWER PURCHASE AGREEMENT
APPENDIX L — FORM OF ANNUAL FUEL
ATTESTATION

Pacific Gas and
Electric Company

L

APPENDIX L — FORM OF ANNUAL FUEL ATTESTATION

[Sellers Letterhead]
[Date]

PG&E

Attn:

Street Address
City, State Zip

Subject:

Bioenergy Market Adjusting Tariff Power Purchase Agreement (“BioMAT PPA”) by and

between PG&E and [Insert Seller’s full legal name], a [Insert Seller’s form of entity and state of
registration] (“Seller”) — Annual Fuel Attestation

Dear Sir or Madam:

Pursuant to Section 4.4.3 of the BioMAT PPA, Seller submits to PG&E this Annual Fuel Attestation for the
Contract Year ended [Date] (the “Contract Year”). Seller hereby represents and warrants that:

1. This Annual Fuel Attestation [is] [is not] submitted on or prior to the Annual Fuel Attestation Due
Date.
2. The fuel resource(s) Seller used or caused to be used to operate the Facility during the Contract

Year (Fuel Use) [met] [did not meet] the Fuel Resource Requirements.

3. Fuel Use during the Contract Year was as follows:

Fuel Resource Category

Fuel Volume (1)

Fuel
Consumption
(mmBTU)

Total

Generation

(MWh)

Annual Fuel
Use
Percentage

Category 1 (wastewater treatment)

Category 1 (municipal organic
waste diversion)

Category 1 (food processing)

Category 1 (codigestion)

Category 2 (Dairy)

Category 2 (Other Agricultural)

Category 3 (fire threat reduction)

Category 3 (fire safe clearance
activities)

Category 3 (infrastructure clearance
projects)

Category 3 (other sustainable forest
management)

Total

(D) For Fuel Volume, use bone dry ton (BDT) for solid fuel and cubic feet (ft3) for gaseous

fuel.

PPR#_Seller_Project_BioMATPPA
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Capitalized terms used but not otherwise defined in this letter have the meanings set forth in the BioMAT
PPA.

Very truly yours,
[Insert Seller’s full legal name, form of entity and state of registration]
By:

Name:
Title:

** End of Appendix L ***
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APPENDIX M — FUEL RESOURCE FAILURE CURE REQUIREMENTS

1. Seller may cure a Fuel Resource Failure as identified in Seller's Annual Fuel Attestation if a), b) and
c) are met:

a) Within five (5) Business Days of Buyer’s Notice of an Event of Default pursuant to Section
13.2.2.14, Seller notifies Buyer of Seller’s intent to utilize sufficient fuel eligible for the
Facility's Fuel Resource Category such that the Fuel Resource Requirements are met over
the Fuel Performance Measurement Period as outlined in Section 1(b) herein;

b) For a period not to exceed six (6) months immediately following Seller's Notice above (“Fuel
Resource Cure Period”), Seller submits to Buyer a monthly report within 10 days of the end of
calendar month and in a form to be specified by Buyer that demonstrates compliance with the
Fuel Resource Requirements; and

c) Atthe end of the Fuel Resource Cure Period Seller demonstrates Fuel Use measured over
the period that commences at the beginning of the previous Contract Year to the end of the
Fuel Resource Cure Period (“Fuel Performance Measurement Period”) such that A = 80%,
where:

A = B/C;

B = Fuel Use from the Fuel Resource Category identified in Section A(i) of the Cover
Sheet over the Fuel Performance Measurement Period (as provided in the monthly
report); and

C = Total Fuel Use from all Fuel Resource Categories over the Fuel Performance
Measurement Period (as provided in the monthly report)

2. At Buyer's request Seller shall provide supporting documentation sufficient to verify that Seller's
claims in any attestations or reports are complete and accurate.

3. Ifin any Seller monthly compliance report, as referenced in Section 1.b of this Appendix M, Buyer
determines, in its reasonable discretion, that it would be impossible for Seller to cure the Fuel
Resource Failure during the remainder of the Fuel Resource Cure Period, Buyer shall have the right
to terminate this Agreement.

If Seller demonstrates to Buyer's reasonable satisfaction that Seller has cured the Fuel Resource Failure
at the end of the Fuel Resource Cure Period, Buyer will provide Notice within thirty (30) days of receipt of
the applicable report.

*** End of Appendix M ***
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