Pacific Bell

San Francisco, California

SCHEDULE CAL.P.U.C. NO.

175-T

2nd Revised Sheet 696

Cancels lst Revised Sheet 696

ACCESS SERVICE

15. Special Construction

15.1 Special Construction Requlations of Tariff

(3)

(B)

(C)

All rates and charges quoted in the schedules of the Utility
provide for the furnishing of service or channels when
suitable facilities are available or where the additional
construction of the necessary facilities does not involve
unusual costs.

Where the additional construction of necessary facilities
involves unusual costs and the revenue to be derived from the
service or channels is not, in the opinion of the Utility,
sufficient to warrant the Utility assuming the unusual costs
of providing the necessary construction, the customer may be
required to pay all or a portion of such costs, the
amountldepending upon the circumstances on an individual case
basis.

When construction is provided by a connecting telephone
company, charges made to the customer will be based on the
charges of the connecting telephone company.

(L) Material formerly in Schedule Cal.P.U.C. No. B4., Sheet 1.
NOTE 1: Includes Federal Income Tax gross-up amount, as listed in Schedule
Cal.P.
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Pacific Bell SCHEDULE CAL.P.U

.C. NO. 175-T

San Francisco, California Original Sheet 696-A

ACCESS SERVICE

15. Special Construction

15.1 Special Construction Requlations of Tariff (Cont'd)

(D) Where a customer is so located that it is necessary to

involved in securing and retaining such right-of-way.l
(E) When attachments are made to poles of other companies,
the customer.

(F) Title to all construction provided wholly or partly at
customer's expense is vested in the Utility.

option of the Utility.

(H) When circuitous routing or a type of construction not

construction is borne by the customer.l

Cal.P.U.C., No. A2.1.3,D.
(L) Material formerly in Schedule Cal.P.U.C. No. B4., Sheet 1.

private right-of-way to furnish a service or channels and the
Utility is unable to obtain the required right-of-way without
cost, the customer may be required to pay the entire costs

additional cost to the Utility of such attachments is borne by

(G) Construction charges are payable at the time application for
service is signed or when the account is rendered, at the

ordinarily required is provided at the customer's request, in
cases where facilities would ordinarily be provided without
construction charge to the customer, the excess cost of the
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[NOTE 1: Includes Federal Income Tax gross-up amount, as listed in Schedule (C)(L)
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Pacific Bell . . SCHEDULE CAL.P.U.C. NO. 175-T
San Francisco, California

Original Sheet 696-B

15.

ACCESS SERVICE

Special Construction

15.2 Types of Construction Specified by the Customer

(A) UNDERGROUND

(1) When underground construction is desired by the customer
where aerial facilities ordinarily would be provided
without a construction charge to the customer, the

following regulations apply:l

(a) Where cable is laid in conduit, the underground
conduit is constructed and maintained by or at the
expense of the customer. The construction charge
made to the customer is based on the cost of the
underground cable, including the cost of installing
the cable, less the estimated cost to the Utility of
installing such aerial facilities as would be
required for similar use.l The underground
conduit shall be constructed in accordance with
plans and specifications furnished by the Utility.

(b) The duct or ducts required in the underground
conduit by the Utility are reserved for its

exclusive use.

{c) When cable is laid in a trench, the construction
charge made to the customer is based on the cost of
the cable including the cost of installing the cable
less the estimated cost to the Utility of installing
such aerial plant as would be required for similar

use.

(d) Cable installed in conduit or trench will be
maintained and replaced at the expense of the
Utility. However, repairs to or replacements of
cable made necessary by damages caused by the
customer, their employees or representatives or
water freezing in improperly drained conduits will

be at the customer's expense.

NOTE 1: Includes Federal Income Tax gross-up amount, as listed in Schedule

Cal.P.U.C. No. A2.1.3,D.
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(L) Material formerly in Schedule Cal.P.U.C. No. B4., Sheet 2.
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Pacific Bell

San Francisco, California

SCHEDULE CAL.P.U.C. NO.

175-T

Original Sheet 696-C

15.

ACCESS SERVICE

Special Construction (Cont'd)

15.2 Types of Construction Specified by the Customer (Cont'd)

(B) CHANGE FROM AERIAL TO UNDERGROUND!

(1)

Where aerial facilities are used to provide service or
channels to a customer and subsequently the customer
desires that such facilities be placed underground, the
change from aerial to underground is made subject to
the following conditions:

(a)

(b)

(c)

(d)

The underground conduit or trench is provided in
accordance with A.l., preceding.

The customer is charged the cost of dismantling
and removing the aerial facilities.

The customer is charged the cost of the cable
including its installation in the conduit or
trench.

The cable is maintained and replaced at the expense
of the Utility. However, repairs to or
replacements of cable made necessary by damages
caused by the customer, their employees or
representatives or by water freezing in improperly
drained conduits will be at the customer's expense.

15.3 Additional Chargesl

Equipment and arrangements requested by the customer and not
otherwise provided for, are furnished wherever possible, if
facilities are available and if not detrimental to any of the
services furnished by the Utility, and additional charges based
upon the costs incurred, apply.

15.4 Federal Income Tax

For Contributions in Aid of Construction that have been made
taxable to the Utility by the Tax Reform Act of 1986, the Utility
will bill an additional fee which has resulted from the taxable
income for payments that aid in our cost of construction, other
contributions, and the fair market value of property
contributions received in aid of construction, and the prior
nonrecurring rates which will remain in effect.

NOTE 1: Includes Federal Income Tax gross-up amount, as listed in Schedule
Cal.P.U.C. No. A2.1.3,D.

(L) Material formerly in Schedule Cal.P.U.C. No. B4., Sheet 3.
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Pacific Bell
San Francisco, California

SCHEDULE CAL.P.U.C. NO. 175-T
2nd Revised Sheet 697
Cancels 1lst Revised Sheet 697

ACCESS SERVICE

15. Special Construction {(Cont'd)
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Pacific Bell SCHEDULE CAL.P.U.C. NO. 175-T

San Francisco, California 2nd Revised Sheet 698
Cancels 1lst Revised Sheet 698

ACCESS SERVICE

15. Special Construction (Cont'd)
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Pacific Bell ' SCHEDULE CAL.P.U.C. NO. 175-T
San Francisco, California 1st Revised Sheet 698-2a
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ACCESS SERVICE

15. Special Construction (Cont'd)
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ACCESS SERVICE

15. Special Construction (Cont'd)
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